Ord No.:

Information to be included in all Legislation Modifying a Contract:

1. <u>The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.</u>

Name	C.C. No./Exp. Date	City/State Status
DLZ Ohio, Inc.	Fiscal to supply	Columbus/OH
EMH&T	Fiscal to supply	Columbus/OH
Resource International, Inc.	Fiscal to supply	Columbus/OH
H. R. Gray & Associates, Inc.	Fiscal to supply	Columbus/OH
Stantec Consulting Services Inc.	Fiscal to supply	Columbus/OH

- 2. <u>What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).</u> **Proposals were received on October 25, 2019.**
- 3. List the ranking and order of all bidders.

The five highest ranked were chosen to receive multiyear construction administration/inspection contracts.

- 1. DLZ
- 2. EMH&T
- 3. Resources International
- 4. H. R. Gray
- 5. Stantec
- 6. Smoot
- 7. CTL
- 8. Prime
- 9. Quality Control
- 10. True Inspection
- 4. <u>Complete address, contact name, phone number, and e-mail address for the successful bidder</u> <u>only**.</u>

Tim Root

Stantec Consulting Services 1500 Lake Shore Drive, Suite 100 Columbus, Oh 43215 <u>Timothy.Root@stantec.com</u> 614.643.4389

5. <u>A description of work performed to date as part of the contract and a full description of work</u> to be performed during any future phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.

Stantec will perform overall professional construction management services for the GI, paver and private property contracts associated with the 4 project areas in the Blueprint Hilltop/Miller-Kelton areas. This contract will be modified as needed throughout the expected 5 year period to include new projects as they go to

construction. Projects are located in the Greater Hilltop and Livingston Ave Area sections of the City.

6. <u>An updated contract timeline to contract completion.</u>

*For CA/CI agreements:

- a. The original agreement allowed for work is to be completed within the timeframe established by the individual construction contracts.
- b. The expiration date of this agreement is also to be completed within the timeframe established by the individual construction contracts.
- 7. <u>A narrative discussing the economic impact or economic advantages of the project;</u> <u>community outreach or input in the development of the project; and any environmental</u> <u>factors or advantages of the project.</u>

The use of more sustainable, and environmentally friendly systems, commonly referred to as "green" infrastructure, has been recognized and implemented in many communities as a potential solution to many of the elements associated with EPA consent order requirements. Green infrastructure also provides additional stormwater treatment benefits, as well as potentially mitigating street flooding and impacts to receiving streams.

The construction of green infrastructure will have an impact on the local economy by creating the need for personnel to construct and maintain the proposed facilities, as well as obtaining project related materials from local suppliers and vendors.

An additional benefit of these projects is the possible re-purposing of Columbus Land Redevelopment Office (Land Bank), abandoned, and vacant parcels for the implementation of Green Infrastructure (GI). The City wishes to explore viable GI and low-impact development (LID) technologies which could be constructed on these vacant or abandoned parcels/lots within the project area to achieve a stormwater benefit.

The majority of the projects will reduce inflow and infiltration to the City's sanitary sewer system thus mitigating sanitary sewer overflows to basements and waterways. Other projects provide improvement to existing storm infrastructure to mitigate drainage/flooding issues.

 A description of any and all modifications to date including the amounts of each modification and the Contract Number associated with any modification to date. (List each modification separately.)
This is the initial contract

This is the initial contract.

- A full description of the work to be performed as part of the proposed contract modification. (Indicating the work to be a logical extension of the contract is not sufficient explanation.) N/A
- 10. If the contract modification was not anticipated and explained in the original contract legislation a full explanation as to the reasons the work could not have been anticipated is required. (Changed or field conditions is not sufficient explanation. Describe in full the changed conditions that require modification of the contract scope and amount.) N/A
- 11. An explanation of why the work to be performed as part of the contract modification

cannot be bid out. (Indicating the work to be a logical extension of the contract is not sufficient explanation.) N/A

12. A cost summary to include the original contract amount, the cost of each modification to date (list each modification separately), the cost of the modification being requested in the legislation, the estimated cost of any future known modifications and a total estimate of the contract cost.

Cost summary:	
Original Contract	\$ 800,000.00
Renewal #1	\$ 800,000.00
Renewal #2	<u>\$ 1,000,000.00</u>
CONTRACT TOTAL	\$ 2,600,000.00

13. <u>An explanation of how the cost of the modification was determined.</u> The cost of this modification was determined by negotiations between Stantec and DOSD.