

New World Dr. Water Line Improvements, CIP 690236-100148, CT 2321

Information to be included in all Legislation authorizing entering into a Contract:

- 1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>DAX #</u>	<u>City/State</u>	<u>Status</u>
Danbert, Inc.	31-1029004 – 3/10/22	4618	Plain City/OH	MAJ
Darby Creek Excavating				
Driven Excavating LLC				

- 2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal, competitive bids were opened on May 26, 2021.

- 3. List the ranking and order of all bidders.**

1. Danbert, Inc.	\$241,766.44
2. Darby Creek Excavating, Inc.	\$528,494.00
3. Driven Excavating LLC	\$205,240.50*

\*Bid from Driven Excavating deemed Non-Responsive; bidder not Prequalified.

- 4. Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Danbert, Inc.  
8077 Memorial Drive, Plain City, Ohio, 43064  
Matthew J. Lemon, President, (614) 873-4677, [mlemon@danbertinc.com](mailto:mlemon@danbertinc.com)  
Contact: Marshall Buck, Cell: (614) 302-5570, [mbuck@danbertinc.com](mailto:mbuck@danbertinc.com)

- 5. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

Work consists of installation of a 12-inch waterline underneath a railroad crossing, and other such work as may be necessary to complete the contract, in accordance with the drawings, technical specifications, special provisions, and City of Columbus Construction and Material Specifications as set forth in the Invitation For Bid (IFB).

Planning Area: 64 – Far South

- 6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 150 calendar days from the date that a Notice to Proceed (NTP) is given by the City. The City anticipates issuing a Notice to Proceed on or about August, 2021.

**ORD #1520-2021**

**7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

The goal of this project is to replace a 12-inch water main that broke underneath a railroad crossing. Replacement of this water line will improve water service, decrease burden on water maintenance operations, and reduce water loss. The Neighborhood Liaison(s) has been contacted and informed of this project. Further community outreach may result through the Neighborhood Liaison Program.

**8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$241,766.44 including a 15% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$241,766.44
Future Anticipated Needs	<u>\$ 0.00</u>
CONTRACT TOTAL	\$241,766.44
Prevailing Wage Charges	<u>\$ 2,000.00</u>
TOTAL LEGISLATION:	\$243,766.44

\*Construction Administration / Inspection will be performed by H.R. Gray & Associates.