

**Information to be included in all Legislation authorizing entering into a Contract:**

**1. The names, location by City/State and status of all companies submitting a competitive bid or submitting an RFP or RFSO**

<u>Name</u>	<u>City/State</u>	<u>MBE/FBE</u>
American Suncraft Construction Co.	Troy, OH	Majority
UCL, Inc.	Cincinnati, OH	inactive
TMI Coatings, Inc.	ST. Paul, MN	inactive

**2. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Provide labor, material, and equipment for the removal of the existing interior coating of the Joyce Avenue 6MG water storage tank and apply a new coating system; power wash the exteriors and re-grout the sill seam of two 10MG tanks at Morse Road; and such other work as may be needed to complete the contract in accordance with the specifications.

**3. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Beginning date = approximately April 2007

Ending date = approximately August 2007 (or 120 days after contract award date)

**4. An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$678,249.00 for entire project