

Information to be included in all Legislation authorizing Entering into Contracts:

The names of all companies bidding, or submitting an RFP or RFSQ

Proposals (not RFP's) were submitted by: George J. Igel & Co. Inc., Complete General Construction Company & Kokosing Construction Company Inc.

The location by City and State of all companies bidding, or submitting an RFP or RFSQ

All three bidders are located in Columbus Ohio.

The status, Majority, MBE or FBE, of all companies bidding, or submitting an RFP or RFSQ

All three bidders are Majority companies.

A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

The work for which proposals are invited consists of the furnishing or construction of approximately 2729 feet of 60- to 78-inch storm sewer; 1649 feet of 30- to 48-inch storm sewer; 269 feet of 8-ft x 4-ft box culvert across the Fifth Ave/Leonard Ave intersection; an 84,000 cubic yard excavated detention basin; 1650 linear feet of full depth pavement replacement on Woodland Ave; 401 feet of 8- to 12-inch sanitary sewer; 435 feet of 8-inch waterline; tunneling and/or boring of 50 feet of storm, sanitary and water conduits under a railroad spur and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

The contract start date is driven by the completion of the construction legislation. The intended start date is November 21, 2005 and the contract duration is 365 calendar days, making the intended end date November 21, 2006.

An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The contract cost is \$3,549,262.60. Accompanying this contract will be one with the Division of Transportation for inspection services for \$532,389.39.

Information to be included in all Legislation Modifying Contracts:

The names of all companies bidding, or submitting an RFP or RFSQ, for the original contract.

The location by City and State of all companies bidding, or submitting an RFP or RFSQ, for the original contract.

The status, Majority, MBE, FBE, of all companies bidding, or submitting an RFP or RFSQ, for the original contract.

The name and location of the firm awarded the original contract and the Contract Number.

A description of work performed to date as part of the contract and a full description of work to be performed during any future phasing of the contract.

An updated contract timeline to contract completion.

A description of any and all modifications to date including the amounts of each modification and the Contract Number associated with any modification to date. (List each modification separately)

A full description of the work to be performed as part of the proposed contract modification. (Indicating the work to be a logical extension of the contract is not sufficient explanation)

If the contract modification was not anticipated and explained in the original contract legislation a full explanation as to the reasons the work could not have been anticipated is required. (Changed or field conditions is not sufficient explanation. Describe in full the changed conditions that require modification of the contract scope and amount.)

An explanation of why the work to be performed as part of the contract modification cannot be bid out. (Indicating the work to be a logical extension of the contract is not sufficient explanation)

A cost summary to include the original contract amount, the cost of each modification to date (List each modification separately), the cost of the modification being requested in the legislation, the estimated cost of any future known modifications and a total estimate of the contract cost.

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.

6/20/05