

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
GSP/Oh Inc. (an affiliate of Gresham, Smith and Partners)	62-1736493 – 2/5/12	Columbus/Ohio	majority
C.F. Bird + R.J. Bull, Inc.	31-0734129 - inactive	Columbus/Ohio	
Jones-Stuckey LTD, Inc.	31-0723296 – 1/21/11	Columbus/Ohio	majority

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Requests for Proposals (RFP's) were received on December 22, 2009.

3. **List the ranking and order of all bidders.**

GSP/Oh Inc.	87
C.F. Bird + R.J. Bull, Inc.	76
Jones-Stuckey LTD, Inc.	76

4. **Complete address, contact name and phone number for the successful bidder only.**

GSP/Oh Inc.
155 East Broad Street, Suite 900
Columbus, Ohio 43215
David S. Pyzoha, PE, BCEE
[P] 513.563.7600 x203
[M] 937.478.7335

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The purpose of this project is to construct necessary improvements to the water distribution system in the North Linden Area. The improvements identified in the scope of work will replace mains that have high break histories and require frequent maintenance. This project includes thirteen individual sites located at Carolyn Avenue, Gerbert Road, Northridge Road, Ontario Street, Cross Street, Greenwich Street, Northridge Road, Coronet Drive, Cooke Road, Fayette Drive, and Walmar Drive, for a total of approximately 1,800 feet of 8-inch diameter water line and approximately 8,300 feet of 6-inch diameter water line.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

The duration of the design phase for this project is 18 months. Part of the Engineer's contract is to provide Record Drawings after the construction of this project, therefore, the contract completion date can not be determined at this time.

7. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$169,000.00