

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>Vendor#</u>	<u>City/State</u>	<u>Status</u>
Kenmore Constr. Co., Inc.	34-0802152 08/14/16	006456	MAJ Akron, Ohio	
Peterson Construction Co.	34-1342365 08/05/18	018675	MAJ Wapakoneta, Ohio	
The Righter Company	31-0889208 02/18/18	004433	MAJ Columbus, Ohio	
HPH Mechanical Contractors	Not-Listed		MAJ Toledo, Ohio	

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**
Competitive Bid

*For construction: Competitive Bid

3. **List the ranking and order of all bidders.**

1. Kenmore Construction Company, Inc.
2. Peterson construction Co.
3. Hank's Plumbing & Heating dba HPH Mechanical Contractors
4. The Righter Company

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Kenmore Construction Company, 700 Home Ave, Akron, Ohio 44310
Contact: William Scala
Ph: (330) 762-9373
Email: info@kenmorecompanies.com

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

See the following link for the "Community Planning Areas" on the Fiscal Intranet site here:
<http://dpuweb/Portals/0/Fiscal/Columbus%20Planning%20Areas.pdf>

The work for this project consists of the demolition of an existing sanitary pump station, installation of new submersible pumps and all associated equipment, installation of the control building's electrical and pump controls, communications requirements, site work, and other such work as may be necessary to complete the contract, in accordance with the drawings, technical specifications, and City of Columbus's Construction and Material Specifications.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

***For construction contracts:**

(not actual dates, completion from NTP – 150 days from NTP)

Contract work is required to be completed in a manner acceptable to the City within 150 days from the date that a Notice To Proceed (NTP) is given by the City.

7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.

This project will construct stormwater facilities that will capture and treat runoff generated by infiltration and inflow remediation efforts as part of the City of Columbus' Blueprint initiative.

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The bid amount and proposed award amount is \$510,150.00, including a 20% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$510,150.00
Future Anticipated Needs	<u>\$ 0.00</u>
CONTRACT TOTAL	\$510,150.00

9. Subconsultant information

This form should have sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR), name, C.C. No./Exp. Date, status, brief Scope of work for each subcontractor, and their estimate of dollar value to be paid.

(See the attached SWIF)