

Information to be included in all Legislation authorizing entering into a Contract:

**CONVERSION OF CIRCUITS 7242, 7243 AND REWORK OF CIRCUITS 14041, 14072
AND 14102**

1. **The names, location by City/State and status of all companies submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>City/State</u>	<u>Majority/MBE/FBE</u>
US Utility Contractor Co.	Columbus, OH 43214	FBE

2. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The work for which proposals are invited consists of **setting poles and installing overhead hardware, transformers, conductor**, maintaining traffic and other such work as may be necessary to complete the contract in accordance with the plans (32D0235) and specifications. This work is required for the Children's Hospital expansion and site work.

3. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Construction to commence May 15, 2007
Construction to finish April 15, 2008

4. **An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$2,521,000.00 – construction

NOTE: Negotiated bid amount	\$ 2,420,000.00	
	\$ 121,000.00	5% contingency
	\$ 200,000.00	max. reimb. For const. adm. Svcs.
	\$ 2,741,000.00	