

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
John Eramo & Sons, Inc.	31-0724866 - 4/8/10	Hilliard/Oh	majority
Danbert Inc.	31-1029004 - 10/22/10	Plain City/Oh	majority
Seals Construction Inc.	31-1659037 - 7/16/11	Canal Winchester/Oh	majority
Shelly & Sands, Inc.	31-4351261 - 2/19/10	Columbus/Oh	majority
Park Enterprise Constr. Co.	34-1760215 - 10/22/10	Marion/Oh	majority
Tata Excavating, Inc.	31-0717926 (expired)	Columbus/Oh	?
Conie Construction Co.	31-0800904 - 11/10/10	Columbus/Oh	majority
Complete General Constr. Co.	31-4366382 - 1/30/10	Columbus/Oh	majority
Mark Allard Excavation	31-1376767 - 1/22/10	South Webster/Oh	majority

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Bids were formally advertised on the City's Vendor Services website with a bid opening date of September 23, 2009.

3. **List the ranking and order of all bidders.**

1. John Eramo & Sons, Inc.	\$493,451.20
2. Danbert Inc.	\$496,940.40
3. Seals Construction Inc.	\$517,069.30
4. Shelly & Sands, Inc.	\$568,682.40
5. Park Enterprise Constr. Co.	\$570,649.75
6. Tata Excavating, Inc.	\$671,609.13
7. Conie Construction Co.	\$706,420.66
8. Complete General Constr. Co.	\$753,214.39
9. Mark Allard Excavation (incomplete)	\$733,332.60

4. **Complete address, contact name and phone number for the successful bidder only.**

John Eramo & Sons, Inc.
3670 Lacon Rd.
Hilliard, Oh 43026
Christopher Eramo, VP/CFO (614) 777-0020

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Installation of approximately 2,495 feet of 6-inch and 255 feet of 2-inch water line and appurtenances located at six separate sites and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

1. Construct 6" water main in Washington Ave. from Second Ave. to Starr Ave. Transfer existing taps and abandon the existing 1" water main (~300 ft.).
2. Construct 6" water main, including fire hydrants, in Ninth St. from Gibbard Ave. to the 16" water main in Fifth Avenue. Transfer existing taps & abandon the 1 1/2" water main's (~700 ft.).

3. Transfer all existing taps from the 2" water main to the 12" water main in Gray Street between Starr Avenue & Gibbard Avenue. Abandon the 2" water main.
4. Construct 2" water main in Loew Street from Gibbard Avenue to the most northerly tap. Abandon the 1 1/2" water main (~ 950 ft.).
5. Construct 6" water main in Nineteenth Street from Gibbard Avenue to the alley south of Fifth Avenue, then east in Fourth Avenue to the 16" water main in 20th Street. Transfer existing taps and abandon the 2" water main (~950 ft.).
6. Construct 6" water main in Fair Avenue from Linwood Avenue to Latta Avenue, then south in Latta Avenue to the alley south of Kutchins Place.

6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

All work shall be completed within 200 calendar days after the date of the Notice to Proceed. Assuming the NTP is issued by January 15, 2010, the work would be completed by August 3, 2010.

7. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

\$493,451.20 – construction contract with John Eramo & Sons, Inc.

\$110,263.00 - for inspection by Div. of Design and Construction (Inspection section)

\$603,714.20 - Total amount to be legislated

8. Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>Status</u>
Decker Construction Co.	31-0983557 – 11/26/09	majority
Newcomer Concrete Services	34-1302197 – 3/10/11	majority
McCoy Excavating Co.	31-0962456 – 6/11/11	majority
Bakarr Enterprises	31-1258969 – 4/24/11	M1A

9. Scope of work for each subcontractor and their estimate of dollar value to be paid.

Decker Construction Co. – pavement replacement, planning, etc. - ~\$80,000

Newcomer Concrete Services – concrete replacement, walk, curbs, ramps, etc. - ~\$16,000

McCoy Excavating Co. – top sleeve & valve for cross connection - ~ \$2,700

Bakarr Enterprises – trucking stone/dirt – up to \$10,000