

BROAD MEADOWS UNDERGROUND STREET LIGHTING IMP'S (CIP 670778-100001)

Information to be included in all Legislation authorizing entering into a Contract:

- 1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>DAX #</u>	<u>City/State</u>	<u>Status</u>
Complete General Constr.	31-4366382 – 9/14/17	6056	Columbus/OH	MAJ
Jess Howard Electric Co.	31-4405752 – 10/18/18	6108	Blacklick/OH	MAJ
U.S. Utility Contractor	34-1606689 – 2/19/18	6739	Columbus/OH	FBE
Vaughn Industries LLC	36-4381623 – 3/11/18	7367	Carey/OH	MAJ

- 2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal, competitive bids were publicly opened March 1, 2017

- 3. List the ranking and order of all bidders.**

1. Complete General Constr.	\$ 86,112.40
2. Jess Howard Electric Co.	\$ 96,854.27
3. U.S. Utility Contractor	\$ 97,838.21
4. Vaughn Industries LLC	\$220,874.12

- 4. Complete address, contact name and phone number for the successful bidder only.**

Complete General Construction
 1221 E. Fifth Ave.
 Columbus, OH 43219
 Lee A. Guzzo, (614) 258-9515, lguzzo@completegeneral.com

- 5. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The Broad Meadows Underground Street Lighting Improvements project will install (13) 100 Watt 480 volt LED decorative post top light poles in the Broad Meadows area of Columbus.

The planning area for this project is “Far North” and includes Highfield Drive and Milton Avenue, south of Broad Meadows Boulevard.

- 6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Following the legislation and execution of the construction contract, the work is slated to be completed within 180 days. Allowing 3 months for the legislation and execution process, estimated construction would begin in in June of 2017, and be completed by December 2017.

- 7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This work is being performed with the City of Columbus’s goal to light every street. The addition of street lighting within the Broad Meadows area could provide both a sense of

ORD NO. 0954-2017

security and additional visibility on the roadways. This may also deter criminal activity, which would lessen the financial impact on city resources such as the Police and Fire departments.

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The bid amount and proposed award amount is \$86,112.40, including a 10% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$ 86,112.40
Future Anticipated Needs	<u>\$ 0.00</u>
CONTRACT TOTAL	\$ 86,112.40

**Construction Administration / Inspection is legislated on Ordinance No. 0875-2017 with CTL Engineering, Inc.