

**Information to be included in all Legislation authorizing entering into a Contract:**

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<b><u>Name</u></b>	<b><u>C.C. No./Exp. Date</u></b>	<b><u>City/Status</u></b>	<b><u>Status</u></b>
John Eramo & Sons, Inc.	31-0724866 – 01/31/14	Hilliard, OH	MAJ
Beheler Excavating, Inc.	30-0160262 – 01/10/15	Fredericktown, OH	MAJ
George J. Igel & Co., Inc.	31-4214570 – 12/20/14	Columbus, OH	MAJ
Conie Construction Co.	31-0800904 – 10/09/14	Columbus, OH	MAJ
Elite Excavating Co. of Ohio	20-1643186 – 04/12/15	Mansfield, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal competitive bids were opened on May 1, 2013

3. **List the ranking and order of all bidders.**

1. John Eramo & Sons, Inc.	\$2,182,453.73
2. Beheler Excavating, Inc.	\$2,206,377.79
3. George J. Igel & Co., Inc.	\$2,452,626.00
4. Conie Construction Co.	\$2,498,100.00
5. Elite Excavating Co. of Ohio	\$2,621,884.10

4. **Complete address, contact name and phone number for the successful bidder only.**

John Eramo & Sons, Inc.  
3670 Lacon Rd.  
Hilliard, Ohio 43026  
Chris Eramo, Vice President (614) 777-0020

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Installation of approximately 10,210 linear feet of 8-inch water line, 2,412 linear feet of 6-inch water lines, and other such work as may be necessary to complete the contract. Project sites include: Azelda Avenue, Ward Road, Kelso Road, Olentangy Street, Beulah Road, Arcadia Avenue, Pontiac Avenue and Hiawatha Park Drive.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Work under this contract shall be completed within 330 calendar days after the NTP is issued.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This project will reduce cost by reducing system leakage. The Neighborhood Liaison(s) will be contacted and informed of this project during the construction phase. Further community outreach may result through the Neighborhood Liaison Program.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$2,182,453.73 – construction contract with John Eramo & Sons, Inc.