

Information to be included in all Legislation authorizing Entering into Contracts:

The names of all companies bidding, or submitting an RFP or RFSQ

Six firms submitted proposals:

Trucco Construction Co. Inc.	\$587,461.90
Columbus Asphalt Paving, Inc.	\$590,303.52
Storts Ecavation Inc.	\$632,019.36
McDaniels Construction Corp. Inc.	\$648,504.98
Nickolas Savko & Sons Inc.	\$665,683.80
Complete General Construction Co.	\$731,203.86

The location by City and State of all companies bidding, or submitting an RFP or RFSQ

Trucco Construction Co. Inc.	Powell, Ohio
Columbus Asphalt Paving, Inc.	Gahanna, Ohio
Storts Ecavation Inc.	Columbus, Ohio
McDaniels Construction Corp. Inc.	Columbus, Ohio
Nickolas Savko & Sons Inc.	Columbus, Ohio
Complete General Construction Co.	Columbus, Ohio

The status, Majority, MBE or FBE, of all companies bidding, or submitting an RFP or RFSQ

Trucco Construction Co. Inc.	31-1293605	Majority
Columbus Asphalt Paving, Inc.	31-0857095	Majority
Storts Ecavation Inc.	31-1464608	Majority
McDaniels Construction Corp. Inc.	31-1145406	MBE
Nickolas Savko & Sons Inc.	31-0907362	Majority
Complete General Construction Co.	31-4366382	Majority

A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

Work to be completed by this contract includes construction of approximately 3500 LF of 12- to 30-inch storm sewer and inlets, and such other work as may be necessary to complete the contract in accordance with the plans and specifications. Work is to be completed within 150 calendar days after the effective date of the Notice to Proceed.

A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Work is to be completed within 150 calendar days after the effective date of the Notice to Proceed.

An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

Contract with Columbus Asphalt	\$590,303.52	
Inspection & Material Testing	\$89,000.00	
Prevailing Wage Services	\$1,000.00	\$680,303.52

Information to be included in all Legislation Modifying Contracts:

The names of all companies bidding, or submitting an RFP or RFSQ, for the original contract.

The location by City and State of all companies bidding, or submitting an RFP or RFSQ, for the original contract.

The status, Majority, MBE, FBE, of all companies bidding, or submitting an RFP or RFSQ, for the original contract.

The name and location of the firm awarded the original contract and the Contract Number.

A description of work performed to date as part of the contract and a full description of work to be performed during any future phasing of the contract.

An updated contract timeline to contract completion.

A description of any and all modifications to date including the amounts of each modification and the Contract Number associated with any modification to date. (List each modification separately)

A full description of the work to be performed as part of the proposed contract modification. (Indicating the work to be a logical extension of the contract is not sufficient explanation)

If the contract modification was not anticipated and explained in the original contract legislation a full explanation as to the reasons the work could not have been anticipated is required. (Changed or field conditions is not sufficient explanation. Describe in full the changed conditions that require modification of the contract scope and amount.)

An explanation of why the work to be performed as part of the contract modification cannot be bid out. (Indicating the work to be a logical extension of the contract is not sufficient explanation)

A cost summary to include the original contract amount, the cost of each modification to date (List each modification separately), the cost of the modification being requested in the legislation, the estimated cost of any future known modifications and a total estimate of the contract cost.

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.