

Information to be included in all Legislation authorizing entering into a Contract:

1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Nickolas Savko & Sons, Inc.	31-0907362 - 3/10/11	Columbus/Oh	majority
Elite Excavating Co. of Ohio	20-1643186 (expired)	Mansfield/Oh	?
John Eramo & Sons, Inc.	31-0724866 - 4/8/10	Hilliard/Oh	majority
George J. Igel & Co.	31-4214570 - 3/11/11	Columbus/Oh	majority
Shelly & Sands, Inc.	31-4351261 - 2/19/10	Columbus/Oh	majority

2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).

Bids were formally advertised on the City's Vendor Services website with a bid opening date of November 18, 2009.

3. List the ranking and order of all bidders.

1. Nickolas Savko & Sons, Inc.
2. Elite Excavating Co. of Ohio
3. John Eramo & Sons, Inc.
4. George J. Igel & Co.
5. Shelly & Sands, Inc.

4. Complete address, contact name and phone number for the successful bidder only.

Nickolas Savko & Sons, Inc.
4636 Shuster Rd.
Columbus, Oh 43214
Stephen N. Savko, President (614) 451-2242

5. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

Installation of 12-inch, 8-inch, and 6-inch water lines and appurtenances and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

Provides for general rehab of the area distribution system & includes construction of new mains, abandoning existing water mains, and transferring water services in the Brown Rd. area. To improve flow and water quality and replace water mains that require repeated regular maintenance. This project consists of five locations around Brown Rd.: Brown Rd., Jackson Rd., Belmead Ave., Hopkins Ave., & Little Ave.

6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Approximate Beginning date = March 11, 2010
End date = 365 calendar days after NTP

7. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

\$2,601,253.94 – construction contract with Nickolas Savko & Sons, Inc.
\$352,800.00 Construction Administration with DLZ (Separate Legislation Request)
\$2,601,253.94 – Total amount to be legislated