

**Information to be included in all Legislation authorizing entering into a Contract:**

Construction contract with Dugan & Meyers for the DRWP Low Service Pump Addition Contract 1114, Project No. 690494.

**1. The names, contract compliance no., location by City/State and status of all companies submitting a competitive bid or submitting an RFP or RFSO.**

<u>Name</u>	<u>Contract Compliance No.</u>	<u>City/State</u>	<u>Majority/MBE/FBE</u>
Dugan & Meyers Construction Co.	31-0621784	Columbus/Ohio	Majority
Danis Industrial Construction Co.	31-1807991	Miamisburg/Ohio	Majority
Building Crafts, Inc.	61-0841241	Wilder/Kentucky	Majority
Kokosing Construction Co., Inc.	31-1023518	Columbus/Ohio	Majority
PAE & Associates, Inc.	31-1365501	Brookville/Ohio	Majority
GM Baker & Son (Moody's)	31-0641203	Columbus/Ohio	Majority
Kirk Bros. Co., Inc. (non-compliant)	34-1346424	Alvada/Ohio	Majority
The Righter Co., Inc.	31-0889208	Columbus/Ohio	Majority

**2. Complete address, contact name and phone number for the successful bidder only.**

Dugan & Meyers Construction Co.  
700 Taylor Avenue  
Columbus, Ohio 43219  
Daniel Dugan, 513-891-4300

**3. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The work for this contract consists of furnishing all materials, equipment and labor necessary to construct the Low Service Pump Addition for the Dublin Road Water Plant, other items specified in the documents, and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

**4. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

The work under this contract shall be completed in a manner acceptable to the City within 540 days after the date of the Notice to Proceed.

**5. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

At this time it is not anticipated any contract modifications or any phases will be required for this construction contract. As with any construction project being performed at an existing facility, it is possible unanticipated conditions may arise which would require a construction contract modification. At this time the complete estimated cost for this phase of work is not to exceed \$1,296,900.00.