

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/Status</u>	<u>Status</u>
Beheler Excavating, Inc.	30-0160262 – 01/10/15	Fredericktown, OH	MAJ
Conie Construction Co.	31-0800904 – 10/09/14	Columbus, OH	MAJ
Fields Excavating, Inc.	31-1451322 – 5/31/15	Kitts Hill, OH	MAJ
Underground Utilities, Inc.	34-1248942 – 6/5/15	Monroeville, OH	MAJ
John Eramo & Sons, Inc.	31-0724866 – 01/31/14	Hilliard, OH	MAJ
Elite Excavating Co. of Ohio	20-1643186 – 04/12/15	Mansfield, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal competitive bids were opened on June 5, 2013.

3. **List the ranking and order of all bidders.**

1. Beheler Excavating, Inc.	\$2,375,054.28
2. Conie Construction Co.	\$2,420,000.00
3. Fields Excavating, Inc.	\$2,558,877.20
4. Underground Utilities, Inc.	\$2,584,795.75
5. John Eramo & Sons, Inc.	\$2,658,781.40
6. Elite Excavating Co. of Ohio	\$2,664,693.90

4. **Complete address, contact name and phone number for the successful bidder only.**

Beheler Excavating, Inc.
19545 Ankneytown Rd.
Fredericktown, OH 43019
Dustin Beheler, President (740) 694-2303

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Installation of 6-inch and 8-inch water lines and appurtenances inclusive of approximately 13,433 linear feet of open cut trenching and 248 linear feet of 8-inch water line installed by horizontal directional drilling (HDD) methods, and other such work as may be necessary to complete the contract in accordance with the plans and specifications set forth in the Bid Submittal Documents. Project sites include: Brentnell Avenue, Holt Avenue, Sunbury Road, Avalon Place, Dartmouth Avenue, Ross Avenue, and Cumberland Avenue.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Work under this contract shall be completed within 365 calendar days after the NTP is issued.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

The goal of this project is to replace or rehabilitate water lines that have a high break frequency. Replacement or rehabilitation of these water lines will decrease burden on water maintenance operations. The existing mains rehabilitated and the new lines constructed under this project

should eliminate the pattern of frequent water line breaks. The Neighborhood Liaison(s) will be contacted and informed of this project during the construction phase. Further community outreach may result through the Neighborhood Liaison Program.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$2,375,054.28 – construction contract with Beheler Excavating, Inc.