

CIP 690359-100001, South Wellfield Expansion CW-106 & Pump House

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Kokosing Construction Co.	31-1023518 – 3/3/12	Westerville, OH	MAJ
Reynolds, Inc.	20-3512785 – 5/21/12	Orleans, IN	MAJ
Dugan & Meyers Constr.	31-0621784 – 2/24/12	Cincinnati, IN	MAJ
George J. Igel & Co, Inc.	31-4214570 - 2/22/13	Columbus, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal, competitive bids were opened on September 7, 2011.

3. **List the ranking and order of all bidders (after local credit and environmental preference applied).**

1. Kokosing Construction Company	\$3,768,600.00
2. Reynolds, Inc.	\$3,791,810.00
3. Dugan & Meyers Construction Co.	\$4,124,422.50
4. George J. Igel & Co., Inc.	\$4,331,250.00

4. **Complete address, contact name and phone number for the successful bidder only.**

Kokosing Construction Company
6235 Westerville Road, Suite 200
Westerville, OH 43081-4074
Greg Hirt (614) 212-5638, E-Mail: grh@kokosing.biz, Cell: 740-627-0485,
Fax: 614-212-5711

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The work consists of furnishing of all materials, equipment and labor necessary to provide the construction of a new radial collector well caisson, along with bottom concrete collector well structure, projecting screens, and gate valves; a pump house with pumps, controls, piping and appurtenances; a gravel drive and site improvements as shown on the plans; construction of 3 monitoring wells; abandonment of 2 existing monitoring wells, and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Begin date = Notice to Proceed is anticipated to be December 9, 2011.
End date = 455 calendar after Notice to Proceed, or March 8, 2013.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This project is necessary to meet anticipated raw water demand projections for the Parsons Avenue Water Plant (PAWP). The PAWP is an essential and integral component in the Columbus area water supply and treatment infrastructure. Adequate supply of water is essential to economic growth and development.

This project was developed as a result of the Water Beyond 2000 plan. Water Beyond 2000 included extensive public meetings and notifications. There were specific meetings related to the South Wellfield Expansion of which this project is a component.

In addition to being the lowest bidder, the bidder selected as the best, responsive and responsible bidder was also an Environmentally Preferable bidder. The selected contractor included paperwork with their proposal to indicate that they have a fleet policy for reducing vehicle emissions from its fleet of on and off-road vehicles by means of an anti-idling directive for its construction sites and company property. They also included paperwork explaining their policy for use of ultra-low sulfur diesel and other alternative fuels such as biodiesel blends, for all on and off-road diesel powered vehicles, and a schedule for replacing or retrofitting current vehicles with emission reduction technologies. No significant long term environmental impacts will be due to construction of this project.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$3,768,600.00, which included a 10% contingency construction contract with Kokosing Construction Company, Inc.