<u>Information to be included in all Legislation authorizing entering into a Contract:</u>

1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.

Name	C.C. No.	Exp. Date	City/State	Status
EMH&T	31-	0685594	Columbus, OH	MAJ
DLZ Ohio, Inc	31-	1268980	Columbus, OH	ASN
AECOM	13-	5511947	Columbus, OH	MAJ
URS	34-	0939859	Columbus, OH	MAJ
Resource International	31-	0669793	Columbus, OH	FBE

2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).

RFP - Attached are the director's reports containing all pertinent data including evaluation/scoring criteria, scoring and comments, and consultant rankings. All relevant dates are included in the reports. RFSQ (if used) and RFP information: What companies sent in RFSQ and when were they received; when were the RFP's received; state the scoring criteria and how the recommended bidder was determined?

3. List the ranking and order of all bidders.

EMH&T

DLZ

AECOM

URS

RI

4. Complete address, contact name and phone number for the successful bidder only.

EMH&T

5500 New Albany Road

Columbus, OH 43054

Marci Bland, PE, Project Manager

PH: (614) 775-4237

5. <u>A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.</u>

Clean and televise all sanitary and a limited amount of storm sewers within the project boundary; investigate the area's water-in-basement (WIB) complaints in the past 6 years; build a detailed hydraulic model of the sanitary and storm sewers (includes a thorough flow monitoring, and rain gage program); perform "representative" public and private investigations to estimate the impact of all private and public sources of inflow and infiltration (I&I); and use all of the results to recommend projects and programs to mitigate I&I and its impact on the area's WIBs.

6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Preliminary engineering for I&I study and recommendations is to be completed within 18 months after the effective date of the Notice to Proceed.

7. An estimate of the full cost of the Contract including a separate estimate of any and all

phases or proposed future contract modifications.

Engineering Contract with EMH&T

\$907,607.49

No contract mods are anticipated

8. Sub-Consultants identified to work on this contract with full address and contact information; their contract compliance number with expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):

Name	C.C. No./Exp. Date	City/State	Status
Donahue Ideas		Columbus, OH	FBE
ADS Environme	ental Services	Erlanger, KY	MAJ

9. Scope of work for each subcontractor and their estimate of dollar value to be paid.

Donahue Ideas \$203,200.00 (22.4%)
ADS Environmental Services \$37,475.00 (4.1%)

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.