

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
A. C.G. Egli, Inc.	31-1378308	Dayton /OH	MAJ
B. Fox Mechanical Co.	31-1270804 / 06/05/2015	Lancaster / OH	MAJ
C. General Temperature Control Inc.	31-1201236 / 03/13/2014	Canal Winchester /OH	MAJ
D. Kirk Williams Company	31-4401733 / 06/05/2015	Grove City / OH	MAJ
E. The C.D. Whitfield CO., LLC	26-0564317 / 01/06/2016	Cleveland / OH	MAJ
F. Ulliman Schutte Construction, LLC	31-1582279 / 08/26/2015	Miamisburg / OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**

Competitive Bid

3. **List the ranking and order of all bidders.**

1. C.G. Egli, Inc. – Bid Withdrawn
2. The C.D. Whitfield CO., LLC
3. Kirk Williams Company
4. General Temperature Control Inc.
5. Fox Mechanical Co.
6. Ulliman Schutte Construction, LLC

4. **Complete address, contact name and phone number for the successful bidder only.**

The C.D. Whitfield CO., LLC, 2919 East 37th Street, Cleveland, OH 44115
Charles Whitfield, (216) 883-8668

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The work consists of: providing steam heating to the Aeration Control Building A (ACA) and Aeration Control Building B (ACB) including steam and condensate piping, pipe insulation, condensate movers and other such work as may be necessary to complete the contract in accordance with the plans and specifications set forth in the Bid Submittal Documents.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 180 days from the date that a Notice To Proceed (NTP) is given by the City.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

The economic advantage of this project will be the elimination of the plant's purchase of fuel oil, since biogas is already used to fuel the boilers that now will be providing the steam heat. The environmental advantage of this project is that the new steam heating piping system will

allow the plant to discontinue burning fuel oil in the boiler in ACB and to remove the underground fuel oil storage tank. No community outreach factors are considered for this project.

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The bid amount and proposed award amount is \$332,252.80, including a 10% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$332,252.80
Future Anticipated Needs	\$ 0.00
CONTRACT TOTAL	\$332,252.80

9. Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>Status</u>
See attached Proposed Subcontractors Form, provided with 1/8/14 Bid.		

10. Scope of work for each subcontractor and their estimate of dollar value to be paid.

See attached Proposed Subcontractors Form, provided with 1/8/14 Bid.

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.

Updated as of 4-10-10