

**Information to be included in all Legislation authorizing Entering into Contracts:**

The names of all companies bidding, or submitting an RFP or RFSQ

*MS Consultants, Inc.*  
*Brown and Caldwell*  
*R.D. Zande & Associates*  
*EMH&T, Inc.*  
*Prime Engineering & Architecture, Inc.*  
*Burgess & Niple, Inc.*  
*DLZ, Corporation*

The location by City and State of all companies bidding, or submitting an RFP or RFSQ

*MS Consultants, Inc. – Columbus, Ohio*  
*Brown and Caldwell – Columbus, Ohio*  
*R.D. Zande & Associates – Columbus, Ohio*  
*EMH&T, Inc. – Columbus, Ohio*  
*Prime Engineering & Architecture, Inc. – Columbus, Ohio*  
*Burgess & Niple, Inc. – Columbus, Ohio*  
*DLZ, Corporation– Columbus, Ohio*

The status, Majority, MBE or FBE, of all companies bidding, or submitting an RFP or RFSQ

*MS Consultants, Inc. – Majority*  
*Brown and Caldwell – Majority*  
*R.D. Zande & Associates – Majority*  
*EMH&T, Inc. – Majority*  
*Prime Engineering & Architecture, Inc. – MBE*  
*Burgess & Niple, Inc. – Majority*  
*DLZ, Corporation– Majority*

A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

*Work includes preparation of design report and sewer assessment work for the Olentangy Main Trunk Sewer. Future phasing of the Contract shall include design plans and technical services during construction. Design plans and technical services are not part of this Contract at present time and will need to be added after completion and review of the Design Report by the City to determine the extent of work necessary. A contract mod will be required for these services.*

A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

*Design Report with recommendations shall be completed within 9 months of NTP. Additional time for Construction plans will not be known until completion of the assessment work.*

An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

**\$484,110.88**

**(For estimate purposes - \$500,000 assumed for contract mod as listed in the Table 1).**

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.