Ord No.: 2344-2023

Information to be included in all Legislation authorizing modifying a Contract:

1. The names, contract compliance no. & expiration date, location by City/State and status
of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive
bid or submitting an RFP or RFSO.

Name C.C. No./Exp. Date City/State Status
Cornerstone Maintenance Services, Ltd. Cc-000055/ 2-10-2024 Col./OH MAJ
General Temperature Control, Inc. Cc-004830/ 8-31-23 Canal Winchester/OH MAJ

2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).
Competitive Bid

3. List the ranking and order of all bidders.
1. Cornerstone Maintenance Services, Ltd.
2. General Temperature Control, Inc.

4. The name, address, contact name, phone number and contract number of the firm
awarded the original contract.
Cornerstone Maintenance Services, Ltd.
2620 Adda Ave.
Columbus, OH 43231

Contact: Jim Skaggs, 614-325-3755, kscornerstone@columbus.rr.com

5. A description of work performed to date as part of the contract and a full description of
work to be performed during any future phasing of the contract.
This is a contract for HVAC & Air Purification Maintenance Services for the Department of
Public Utilities facilities at Southerly Wastewater Treatment Plant, Jackson Pike Wastewater
Treatment Plant, Compost Facility and Division of Power substations and buildings. Other
Department facilities may be added in the future. The work to be performed under this
contract will be mainly HVAC & Air Purification units and their associated equipment and
systems that require inspection, sampling, testing, troubleshooting, balancing, media
replacement, maintenance, and repair or replacement of failed components. The work may
also include updating of software for the various HVAC units or any HVAC associated
equipment. Maintenance and repair of piping and ductwork are also considered part of the
HVAC and Air Purification systems and therefore part of the required work.

6. An updated contract timeline to contract completion.
Year 1 November 15, 2022 to November 14, 2023
Year 2 November 15, 2023 to November 14, 2024
Year 3 November 15, 2024 to November 14, 2025
Year 4 November 15, 2025 to November 14, 2026
Year 5 November 15, 2026 to November 14, 2027
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7. A narrative discussing the economic _impact or_economic advantages of the project;
community outreach or input in the development of the project; and any environmental
factors or advantages of the project.

The regular inspection and maintenance of the HVAC and Air Purification Equipment results
in the expected and planned life for this equipment. The HVAC and Air Purification
equipment provides proper environmental requirements to areas housing sensitive electronics
and electrical equipment which monitors, operates and controls many plant processes and
equipment. Without the proper environmental requirements, corrosive conditions could cause
the failure of these components. Removal and replacement of the failed equipment, both
HVAC, electronic and electrical components, would be a major impact to the budget. No
community outreach or environmental factors are considered for this project.

8. A description of any and all modifications to date including the amounts of each
modification and the Contract Number associated with any modification to date. (List
each modification separately.)

This is the first renewal.

Renewal #1 — $455,000.00 = $425,000.00 — DOSD and $30,000.00 - DOP (PENDING)
Renewal #2 — $505,000.00 = $475,000.00 — DOSD and $30,000.00 - DOP (FUTURE)
Renewal #3 — $505,000.00 = $475,000.00 — DOSD and $30,000.00 - DOP (FUTURE)
Renewal #4 — $505,000.00 = $475,000.00 — DOSD and $30,000.00 - DOP (FUTURE)

9. A full description of the work to be performed as part of the proposed contract
modification. (Indicating the work to be a logical extension of the contract is _not
sufficient explanation.)

The contract will continue to provide HVAC & Air Purification Maintenance Services for
various Department of Public Utilities Facilities.

10. If the contract modification was not anticipated and explained in the original contract
legislation a full explanation as to the reasons the work could not have been anticipated
is required. (Changed or field conditions is not sufficient explanation. Describe in full
the changed conditions that require modification of the contract scope and amount.)
Anticipated renewal. The original contract allows for four (4) extension periods on a year to
year basis. This renewal is to provide the funding necessary for the payment of services to be
provided through October 2024.

11. An explanation of why the work to be performed as part of the contract modification
cannot be bid out. (Indicating the work to be a logical extension of the contract is not
sufficient explanation.)

The same exact service is required as originally bid. No lower pricing/more attractive terms
and conditions are anticipated at this time.
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12. A cost summary to include the original contract amount, the cost of each modification
to date (list each modification separately), the cost of the modification being requested
in the leqgislation, the estimated cost of any future known modifications and a total
estimate of the contract cost.

This contract will be funded incrementally with renewals on approximately an annual basis.
Four contract renewals are anticipated at this time for DOSD and DOP Facilities. If other
DPU Facilities are added, if unforeseen issues or difficulties are encountered that would
require additional funding, a modification would be requested. The expected cost for this
project is as follows:

Original Contract - $417,628.00 (DOSD) (PO355671) and $30,000.00 (DOP) (PO355671)
Renewal #1 - $455,000.00 = $425,000.00 (DOSD) and $30,000.00 (DOP) (PENDING)
Renewal #2 - $505,000.00 = $475,000.00 (DOSD) and $30,000.00 (DOP) (FUTURE)
Renewal #3 - $505,000.00 = $475,000.00 (DOSD) and $30,000.00 (DOP) (FUTURE)
Renewal #4 - $505,000.00 = $475,000.00 (DOSD) and $30,000.00 (DOP) (FUTURE)

Total Estimated Cost - $2,387,628.00
13. An explanation of how the cost of the modification was determined.

The cost to provide HVAC & Air Purification Maintenance Services for DPU facilities is in
accordance with the terms of the original contract.

Updated as of 4-10-10

\\prod-netapp-ob-as-fsas.systems.dc.gdi\insite_data_prod\files\COLU\Attachments\7032f554-af27-45de-ae5c-82cf5cd87a68.doc



