

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Tyevco, Inc.	31-1626034 – 11/11/17	Lancaster/OH	MAJ
Setterlin Building Co.	31-0836188 – inactive	Columbus/OH	MAJ
Righter Co.	31-0889208 – 2/18/18	Columbus/OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal, competitive bids were opened March 16, 2016.

3. **List the ranking and order of all bidders.**

1. Tyevco, Inc.	\$713,109.60
2. Setterlin Building Co.	\$758,400.00
3. Righter Co.	\$1,032,600.00

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Tyevco, Inc.
1678 W. Audubon Blvd.
Lancaster, Ohio 43130
James S. Boggess, President (614) 284-0251, tyevcoinc@att.net

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

This project provides for the demolition and replacement of the pedestrian bridge at the 910 Dublin Road, Rinehart Public Utilities Complex, and other such work as may be necessary to complete the contract in accordance with the plans and specifications set forth in the Invitation for Bid (IFB).

Planning area: West Olentangy

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 150 days from the date that a Notice To Proceed (NTP) is given by the City, for substantial completion; and 165 calendar days for final completion.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

The current pedestrian bridge at 910 Dublin Road is the main entrance into the facility and provides both public and employee access. The bridge has suffered structural deterioration and has required emergency repairs in the past. This project will remove and replace the bridge with a new structurally sound bridge. The selected contractor has an environmental

policy that includes a Fleet Vehicle Emissions Plan and a Construction Waste Management Plan.

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The bid amount and proposed award amount is \$713,109.60, including a 20% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$713,109.60
Future Anticipated Needs	<u>\$ 0.00</u>
CONTRACT TOTAL	\$713,109.60