

Ord No.

**Information to be included in all Legislation authorizing entering into a Contract:**

**1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No.</u>	<u>Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Beheler Excavating	30-0160262	2/22/2013	Butler, OH	MAJ
Underground Utilities	34-1248942	9/22/2013	Monroeville, OH	MAJ
Elite	20-1643186	4/06/2012	Ontario, OH	MAJ
Eramo	31-0724866	1/13/2014	Hilliard, OH	MAJ
Savko	31-0907362	3/03/2013	Columbus, OH	MAJ
Trucco	31-1293605	7/22/2012	Delaware, OH	MAJ
Igel	31-4214570	2/22/2013	Columbus, OH	MAJ
Complete General	31-4366382	11/01/2013	Columbus, OH	MAJ

**2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**  
Competitive Bid

**3. List the ranking and order of all bidders.**

Beheler Excavating	\$1,650,000.00
Underground Utilities	\$1,833,434.67
Elite	\$1,868,848.96
Eramo	\$2,030,298.90
Savko	\$2,130,612.76
Trucco	\$2,239,277.48
Igel	\$2,280,674.20
Complete General	\$2,345,567.72

**4. Complete address, contact name and phone number for the successful bidder only.**

Dustin Beheler  
14923 Toms Road  
Butler, OH  
(740) 694-2303

**5. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Work to be completed by this contract consists of constructing approximately 5,700 LF of 12- to 42-inch sewer, 4,460 LF of 6- and 8-inch water line, and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

**6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Work is to be completed within 270 calendar days after the effective date of the Notice to Proceed.

7. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

Amount includes 15% for Transportation Division to provide construction administration/ inspection services, and \$1000 for Prevailing Wages, split 51% stormwater and 49% water

	<b><u>DOSD Portion</u></b>	<b><u>DOPW(W) Portion</u></b>	<b><u>TOTAL</u></b>
Construction Contract w/Beheler	\$848,018.79	\$801,981.21	\$1,650,000.00
CA/CI & Prevailing Wages Services w/DPS	\$126,735.00	\$121,765.00	\$248,500.00
<b>TOTAL</b>	<b>\$974,753.79</b>	<b>\$923,746.21</b>	<b>\$1,898,500.00</b>

No contract mods are anticipated.

8. **Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):**

<b><u>Name</u></b>	<b><u>C.C. No.</u></b>	<b><u>Exp. Date</u></b>	<b><u>Status</u></b>
C & J Beheler Trucking, LLC	27-1731078	03-16-13	MAJ
Precise Boring of Ohio, LLC	26-0149186	11-05-12	MAJ
Coady Construction, Inc.	31-0781891	09-13-13	MAJ
McCoy Piping Services	31-0962456	06-22-13	MAJ

9. **Scope of work for each subcontractor and their estimate of dollar value to be paid.**

<b><u>Name</u></b>	<b><u>Scope</u></b>	<b><u>Amount</u></b>
C& J Beheler Trucking, LLC	Trucking	\$80,000.00
Precise Boring of Ohio, LLC	Boring	\$30,900.00
Coady Construction, Inc.	Milling	\$15,000.00
McCoy Piping Services	Tapping	\$25,400.00

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.