

Information to be included in all Legislation authorizing entering into a Contract:

1. The names, contract compliance no., location by City/State and status of all companies submitting a competitive bid or submitting an RFP or RFSQ.

<u>Name</u>	<u>C.C. No.</u>	<u>City/State</u>	<u>Maj/MBE/FBE</u>
Nickolas Savko & Sons, Inc.	31-0907362	Columbus, OH	Majority
John Eramo & Sons, Inc.	31-0724866	Hilliard, OH	Majority
George J. Igel & Co., Inc.	31-4214570	Columbus, OH	Majority
Complete General Construction Co.	31-4366382	Columbus, OH	Majority
Trucco Construction Co.	31-1293605	Powell, OH	Majority
C.J. Hughes Construction Co., Inc.	55-0624993 (not C.C.)	Huntington, WV	Majority
Stover & Turner	20-5075542	Plain City, OH	Majority
Elite Excavating	20-1643186	Mansfield, Ohio	Majority

2. Complete address, contact name and phone number for the successful bidder only.

John Eramo & Sons, Inc.
3670 Lacon Road
Hilliard, Ohio 43026
Christopher D. Eramo, V.P., CFO, (614) 777-0020

3. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

Installation of 36" water line, fittings, valves and appurtenances and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

4. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Work under this contract shall be completed within 300 calendar days after the date of the Notice to Proceed.

5. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

\$ 2,463,327.90

6. Sub-Consultants identified to work on this contract:

Decker Construction Company – CC# 31-0983557
Rocky Fork Company – CC# 31-1315864 (not compliant; working on it)
All-State Seeding & Inc. – CC# 04-3590461 (F1)
Vermilion Tree & Landclearing Service, Inc. – CC# 34-1812691