

**Information to be included in all Legislation authorizing entering into a Contract:**

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

<b><u>Name</u></b>	<b><u>C.C. No.</u></b>	<b><u>Exp. Date</u></b>	<b><u>City/State</u></b>	<b><u>Status</u></b>
Conie Construction Co.	31-0800904	11/16/12	Columbus, OH	MAJ
Trucco Construction Co, Inc.	31-1293605	07/22/12	Delaware, OH	MAJ
Nickolas Savko & Sons Inc.	31-0907362	04/26/14	Columbus, OH	MAJ
Columbus Asphalt Paving	31-0857095	01/05/14	Gahanna, OH	MAJ
Danbert, Inc.	31-1029004	08/26/12	Plain City, OH	MAJ
Storts Excavation, Inc.	31-1464608	01/26/14	Columbus, OH	MAJ
John Eramo & Sons Inc.	31-0724866	01/31/14	Hilliard, OH	MAJ
Darby Creek Excavating Inc.	31-1345111	02/16/14	Circleville, OH	MAJ
McDaniels Const. Corp. Inc.	31-1145406	04/19/14	Columbus, OH	MBE

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**

Formal competitive bids were opened on May 9, 2012.

3. **List the ranking and order of all bidders.**

1. Conie Construction Co.	\$721,122.00
2. Trucco Construction Co, Inc.	\$774,777.86
3. Nickolas Savko & Sons Inc.	\$794,514.60
4. Columbus Asphalt Paving	\$803,876.88
5. Danbert, Inc.	\$820,276.20
6. Storts Excavation, Inc.	\$823,106.40
7. John Eramo & Sons Inc.	\$834,328.68
8. Darby Creek Excavating Inc.	\$834,607.20
9. McDaniels Const. Corp. Inc.	\$899,041.20

4. **Complete address, contact name and phone number for the successful bidder only.**

Conie Construction Company  
1340 Windsor Ave.  
Columbus, OH 43211  
Craig Conie, President (614) 291-5931

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Constructing approximately 2,650 LF of 12- to 21-inch sewer with inlets, rain garden with associated planting, and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Work under this contract shall be completed in a manner acceptable to the City within 120 calendar days after the effective date of the Notice to Proceed.

**7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

Project was initiated based on resident complaints of poor drainage in the project area. During discussion with area residents it was agreed that proposed drainage improvements would include constructed of a rain garden.

**8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

Construction Contract with Conie Construction	\$721,122.00
Construction Administration/Inspection Services (15%)	\$108,168.00
Prevailing Wages Services	<u>\$ 1,000.00</u>
TOTAL	\$830,290.00

No contract mods are anticipated.

**9. Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):**

<u>Name</u>	<u>C.C. No.</u>	<u>Exp. Date</u>	<u>Status</u>
No proposed Sub-Contractors			

**10. Scope of work for each subcontractor and their estimate of dollar value to be paid.**

<u>Name</u>	<u>Scope of Work</u>	<u>Dollar Value</u>	<u>Percent</u>
No proposed Sub-Contractors			

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.