

**JPWWTP ACA/ACB Steam Heating Contract
SCP 02JP**

CIP 650260-102004

Bid Opening Date: January 8, 2014

					ENGINEER'S EST
					Unit Price in Fig
					Total Sum
					Material
					Labor
REF. No.	Item No.	Description	Estimated Quantities	Unit	
1		General Construction	1	Lump Sum	\$616,455.00
2		Construction Contingency (10%)	1		\$61,645.50
3		TOTAL			\$678,100.50

The Bidder's Total is for information only at the time of opening bids. The City will make the extension and if there are differences in the totals, the Unit of Lump Sum Prices shall govern.

NOTES:

WITHDRAWN

ESTIMATE	C.G. Egli, Inc.		The C.D. Whit
Prices	Unit Price in Figures		
Total Cost in Figures (\$)	Total Sum of Material and Labor	Total Cost in Figures (\$)	Total Sum of Material and Labor
\$616,455.00	\$ 98,000.00	\$98,000.00	\$302,048.00
\$61,645.50		\$9,800.00	
\$678,100.50	TOTAL	\$107,800.00	
	Bond Amount (Page P-50)	10%	Bond Amount (Page P-50)
	Bonding Company (Page P-45)	Merchants Bonding Company (Mutual)	Bonding Company (Page P-45)
	Proposal Bond Amount Required (P-47)	\$10,780.00	Proposal Bond Amount Required (P-47)
	Contract Compliance No.		Contract Compliance No.
	Non-Collusion Affidavit Completed? (Page P-41)	No	Non-Collusion Affidavit Completed? (Page P-41)
	Local Vendor? Y/N	No	Local Vendor? Y/N
	Addendum Acknowledgement Completed? (Page-48)	Yes	Addendum Acknowledgement Completed? (Page-48)
	Proposal Affidavit Completed? (Page P-43)	Yes	Proposal Affidavit Completed? (Page P-43)

filed CO., LLC	Kirk Williams Company		General Temp
Total Cost in Figures (\$)	Total Sum of Material and Labor	Total Cost in Figures (\$)	Total Sum of Material and Labor
\$ 302,048.00	\$347,000.00	\$ 347,000.00	\$400,000.00
\$ 30,204.80		\$ 34,700.00	
\$332,252.80		\$381,700.00	
10%	Bond Amount (Page P-50)	10%	Bond Amount (Page P-50)
Granite Re, Inc	Bonding Company (Page P-45)	Ohio Farmers Insurance	Bonding Company (Page P-45)
\$33,225.28	Proposal Bond Amount Required (P-47)	\$38,170.00	Proposal Bond Amount Required (P-47)
26-0564317	Contract Compliance No.	31-4401733	Contract Compliance No.
Yes	Non-Collusion Affidavit Completed? (Page P-41)	Yes	Non-Collusion Affidavit Completed? (Page P-41)
No	Local Vendor? Y/N	Yes	Local Vendor? Y/N
Yes	Addendum Acknowledgement Completed? (Page-48)	Yes	Addendum Acknowledgement Completed? (Page-48)
Yes	Proposal Affidavit Completed? (Page P-43)	Yes	Proposal Affidavit Completed? (Page P-43)

ature Control Inc.	Fox Mechanical Co.		Ulliman Schutte C
Total Cost in Figures (\$)	Total Sum of Material and Labor	Total Cost in Figures (\$)	Total Sum of Material and Labor
\$400,000.00	\$410,000.00	\$410,000.00	\$435,400.00
\$ 40,000.00		\$ 41,000.00	
\$440,000.00		\$451,000.00	
10%	Bond Amount (Page P-50)	10%	Bond Amount (Page P-50)
Ohio Farmers Insurance	Bonding Company (Page P-45)	Philadelphia Indemnity Insurance Co.	Bonding Company (Page P-45)
\$44,000.00	Proposal Bond Amount Required (P-47)	\$45,100.00	Proposal Bond Amount Required (P-47)
31-1201236	Contract Compliance No.	311270804	Contract Compliance No.
Yes	Non-Collusion Affidavit Completed? (Page P-41)	Yes	Non-Collusion Affidavit Completed? (Page P-41)
Yes	Local Vendor? Y/N	Yes	Local Vendor? Y/N
Yes	Addendum Acknowledgement Completed? (Page-48)	Yes	Addendum Acknowledgement Completed? (Page-48)
Yes	Proposal Affidavit Completed? (Page P-43)	Yes	Proposal Affidavit Completed? (Page P-43)

Construction, LLC

Total Cost
in
Figures (\$)

\$435,400.00

\$ 43,540.00

\$478,940.00

10%

Travelers Casualty &
Surety Co. of America

\$47,894.00

31-1582279

Yes

No

Yes

Yes