

Ord No.

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Elite Excavating	20-1643186		
Kenmore Construction	34-0802152		
Complete General	31-4366382		
Shelly & Sands	31-4351261		
Kokosing Industrial	47-2946608		

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

*For construction: Competitive Bid Opened February 13, 2019

3. **List the ranking and order of all bidders.**

1. Elite Excavating	\$698,246.40
2. Kokosing Industrial	\$711,863.40
3. Shelly & Sands	\$764,715.60
4. Kenmore Construction	\$838,747.20
5. Complete General	\$932,529.86

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Elite Excavating Company of Ohio, Inc.
M. Scott Fulmer
4500 Snodgrass Road
Mansfield, Ohio 44903
419-683-4200
eliteexcavating@aol.com

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.** 14 – South Linden

See the following link for the “Community Planning Areas” on the Fiscal Intranet site here:
<http://dpuweb/Portals/0/Fiscal/Columbus%20Planning%20Areas.pdf>

This project will provide sanitary sewer service to a residential area that is currently served by on-lot (HSTS) sewage disposal systems thru construction of sanitary sewers to replace the failing HSTS systems along Woodward Avenue. This construction project will install new sanitary sewers and other such work as may be necessary to complete the contract, in accordance with the drawings, technical specifications, and City of Columbus Construction and Material Specifications

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

***For construction contracts:**

Contract work is required to be completed in a manner acceptable to the City within 730 days from the date that a Notice To Proceed (NTP) is given by the City.

7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.

The City has performed CCTV inspection of the storm sewers and found evidence of sanitary discharge from failing on-lot residential septic tanks. This area was developed prior to installation of City of Columbus sanitary sewers. Placement of new sanitary sewers will eliminate the risk of sanitary sewer flow in nearby storm sewers which is considered a violation of the City MS4 permit.

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The bid amount and proposed award amount is \$698,246.40, including a 20% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$698,246.40
Future Anticipated Needs	<u>\$ 0.00</u>
CONTRACT TOTAL	\$698,246.40