

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Kokosing Construction Co.	31-1023518 – 2/14/14	Westerville, OH	MAJ
Shook/Walbridge Joint Venture	46-1512353 – 12/10/14	Dayton, OH	MAJ
Kenmore Construction Co.	34-0802152 – 8/3/13	Columbus, OH	MAJ
Danis Industrial Construction	31-1807991 – inactive	Miamisburg, OH	MAJ
Building Crafts, Inc.	61-0841241 – 11/14/14	Wilder, KY	MAJ
Adams Robinson Enterprises	62-1169481 – 2/1/14	Dayton, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**

Formal competitive bids were opened on January 23, 2013.

3. **List the ranking and order of all bidders.**

1. Kokosing Construction Co.	\$32,430,000.00
2. Shook/Walbridge Joint Venture	\$33,039,500.00
3. Kenmore Construction Co.	\$33,489,150.00
4. Danis Industrial Construction	\$34,413,750.00
5. Building Crafts, Inc.	\$35,731,188.85
6. Adams Robinson Enterprises	\$37,010,450.00

4. **Complete address, contact name and phone number for the successful bidder only.**

Kokosing Construction Company, Inc.
 6235 Westerville Road, Suite 200
 Westerville, Ohio 43081-4041
 Daniel B. Walker, Sr. Vice President (614) 212-5700 Westerville Office

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Demolition and reconstruction of existing filters including media, underdrains and troughs; providing an air filter backwash system; miscellaneous interior piping and valve modifications; miscellaneous exterior valve and piping modifications and installations; new SCADA system, including software and hardware, and I & C Backbone for the facility; demolition and reconstruction of the filter building roof; structural improvements to the filter building; painting the filter gallery; miscellaneous electrical and mechanical improvements; associated site work; provision of perimeter security throughout the project; and other such work as may be necessary to complete the contract in accordance with the plans and specifications set forth in the bid submittal documents.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

The work under this contract shall be completed in a manner acceptable to the City within 730 calendar days after the date of the Notice to Proceed.

7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.

This project is the second of five interrelated construction projects that are necessary to bring the Plant into compliance with Ohio EPA regulations, improve operational reliability and increase Plant capacity.

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

\$32,430,000.00 – construction contract (includes 15% contingency) with Kokosing Construction Co.

Future contracts associated with these Dublin Road Water Plant Improvements are:

- Contract 3, Ozone and Recarbonation Facilities, Estimate: \$40,000,000.00
- Contract 4, Ion Exchange and Plant Reliability Upgrades, Estimate: \$100,000,000.00
- Contract 5, DRWP Capacity Increase New Sludge Line, Estimate: \$14,500,000.00