

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>DAX VN #</u>	<u>City/State</u>	<u>Status</u>
S.G. Loewendick & Sons	31-4420502 – 10/19/17	006131	Grove City, OH	MAJ
Complete Demolition Services	47-1798706 – inactive	003469	Louisville, KY	?
B & B Wrecking & Excavating	34-0877664 – 5/18/17	006474	Cleveland/OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal, competitive bids were opened June 15, 2016.

3. **List the ranking and order of all bidders.**

1. S.G. Loewendick & Sons \$318,600.00
2. Complete Demolition Services \$314,022.00 (Non-Responsive)
3. B & B Wrecking & Excavating, Inc. \$374,400.00 (Non-Responsive)

4. **Complete address, contact name and phone number for the successful bidder only.**

S.G. Loewendick & sons
2877 Jackson Pike
Grove City, OH 43123
R. David Loewendick, Jr., President
Joey Loewendick, (614) 539-2582, joey@loewendick.com

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Demolition of a IMG multi-leg elevated water storage tank, and other such work as may be necessary to complete the contract, in accordance with the plans (plan no. 15-111) and specifications set forth in the Invitation For Bid (IFB).

Community Planning area: "Hilltop"

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 150 days from the date that a Notice To Proceed (NTP) is given by the City.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

The existing tank has exceeded its useful life and is no longer serviceable. A replacement tank is needed to provide water storage for the Mound Pressure District.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$318,600.00, including a 20% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$318,600.00
Future Anticipated Needs	<u>\$ 0.00</u>
CONTRACT TOTAL	\$318,600.00