

2017 MAIN LINE VALVE REPLACEMENTS, 690395-100001, CT No. 2190

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>DAX #</u>	<u>City/State</u>	<u>Status</u>
Travco Construction, Inc.	71-0948514 – 3/17/18	009944	Groveport, OH	MAJ
Conie Construction Co.	31-0800904 – 3/2/19	004320	Columbus, OH	MAJ
John Eramo & Sons, Inc.	31-0724866 – 10/20/17	004251	Hilliard, OH	MAJ
Elite Excavating of Ohio	20-1643186 - 4/7/17	001064	Mansfield, OH	MAJ
Park Enterprise Constr.	34-1760215 – 3/29/18	006840	Marion, OH	MAJ
Complete General Constr.	31-4366382 – 9/14/17	006056	Columbus, OH	MAJ
Fields Excavating, Inc.	31-1451322 – 9/6/18	005426	Kitts Hill/OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal, competitive bids were opened on March 29, 2017.

3. **List the ranking and order of all bidders.**

1. Travco Construction, Inc.	\$2,199,164.00
2. Conie Construction Co.	\$2,358,042.50
3. John Eramo & Sons, Inc.	\$2,625,353.50
4. Elite Excavating of Ohio	\$2,717,907.50
5. Park Enterprise Constr.	\$3,012,175.68
6. Complete General Construction	\$3,227,202.00
7. Fields Excavating, Inc.	\$3,534,135.00

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Travco Construction, Inc.
4097 Venture Pl.

Groveport, OH 43125

Johnny Jenkins, President (614) 419-9020, johnny@travcoconstruction.com

Jeffrey K. Lucas, Secretary, (614) 567-6280, jeff@travcoconstruction.com

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

This project will provide the necessary labor, material, and equipment to replace main line water valves and appurtenances at various locations within the Columbus Water Distribution system, and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

Planning Area: "NA" since work will occur throughout the City of Columbus.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 730 days from the date that a Notice To Proceed (NTP) is given by the City. The City anticipates issuing a Notice to proceed on or about July 15, 2017.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This project is needed to replace broken valves in the distribution system. These valves are typically found broken in the closed position. The replacement valves will improve fire flows and water quality throughout the system by eliminating these artificial dead-ends. The replacement valves will also allow for speedier emergency responses and minimize the size of shuts needed for system maintenance.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$2,199,164.00, including a 10% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$2,199,164.00
Future Anticipated Needs	<u>\$ 0.00</u>
CONTRACT TOTAL	\$2,199,164.00