

**Information to be included in all Legislation authorizing entering into a Contract:**

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City,State</u>	<u>Status</u>
Kokosing Construction Co.	31-1023518 - 3/14/10	Westerville, Oh	majority
Central Ohio Building Co.	31-0814382 - 6/11/10	Columbus, Oh	majority
Righter Co.	31-0889208 - 4/7/11	Columbus, Oh	majority

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Bids were formally advertised on the City's Vendor Services website with a bid opening date of November 18, 2009.

3. **List the ranking and order of all bidders.**

1. Kokosing Construction Co.	\$ 1,753,285.60
2. Central Ohio Building Co.	\$ 1,759,340.00
3. Righter Co.	\$ 1,987,700.00

4. **Complete address, contact name and phone number for the successful bidder only.**

Kokosing Construction Co., Inc.  
6235 Westerville Rd., Ste. 200  
Westerville, Oh 43081  
Daniel B. Walker, Sr. Vice President (614) 523-3602

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The Division of Power and Water recently completed construction of a new horizontal collector well in Phase 1 of this project. The work for Phase 1A consists of furnishing, as appurtenant structures for this well, all materials, equipment and labor necessary to provide a new pump building, pumps, raw waterline and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

All work shall be completed within 270 calendar days after the date of the Notice to Proceed.

7. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$1,753,285.60 – construction contract with Kokosing Construction Co.