

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Columbus Downtown Development Corporation	76-0704655	Columbus, OH	NPO

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**

Reimbursement to CDDC

3. **List the ranking and order of all bidders.**

1. Columbus Downtown Development Corporation

4. **Complete address, contact name and phone number for the successful bidder only.**

Columbus Downtown Development Corporation
150 S. Front St., Suite 200,
Columbus, OH 43215
Guy Worley, Project Principal and President, 614-545-4700

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

A reimbursement agreement between the Columbus Downtown Development Corporation and the City is being sought to perform the following work. Work includes preparation of design & construction documents (plans and specifications) for the foundation stabilization of the OSIS sewer within the Scioto Mile Park project between Rich & Town Streets as well as the rehabilitation of the North Floodwall between Town & Broad Streets. The work also includes design and construction administration costs as outlined in an agreement between the City and CDDC. It is anticipated that a contract modification will be sought to cover additional administrative and material costs after the project is complete and these costs are known. These additional costs cannot be quantified at this time until inherent defects become visible during the construction process.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Preparation of construction documents and prosecution of all construction activities are to be complete by July 15, 2009 for the OSIS Stabilization project and by December 31, 2009 for the North Floodwall Repair project.

7. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$2,327,182

8. **Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):**

See attached Excel File

9. Scope of work for each subcontractor and their estimate of dollar value to be paid.

See attached Excel File

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.

Updated as of 4-3-09 (JPM)