

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

Name	C.C. No./Exp. Date	City/State	Status
Danbert Inc.	31-1029004 - 10/22/10	Plain City/Oh	majority
Bale Contracting, Inc.	31-0996994 - 5/23/10	Columbus/Oh	F1
John Eramo & Sons, Inc.	31-0724866 - 4/8/10	Hilliard/Oh	majority
Columbus Asphalt Paving	31-0857095 - 3/14/10	Gahanna/Oh	majority
Complete General Constr. Co.	31-4366382 - 1/30/10	Columbus/Oh	majority
Nickolas Savko & Sons	31-0907362 - 3/10/11	Columbus/Oh	majority
George J. Igel & Co.	31-4214570 - 3/11/11	Columbus/Oh	majority
Tata Excavating Co.	31-0717926 - 11/6/11	Columbus/Oh	majority

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Bids were formally advertised on the City's Vendor Services website with a bid opening date of November 4, 2009.

3. **List the ranking and order of all bidders.**

1. Danbert Inc.	\$1,059,407.09
2. Bale Contracting, Inc.	\$1,172,971.80
3. John Eramo & Sons, Inc.	\$1,212,805.44
4. Columbus Asphalt Paving	\$1,311,341.35
5. Complete General Constr. Co.	\$1,349,164.30
6. Nickolas Savko & Sons	\$1,404,671.29
7. George J. Igel & Co.	\$1,495,012.20

**Tata Excavating Co. (\$998,689.43) – deemed non-responsive as the amount of the proposal bond is ambiguous.

4. **Complete address, contact name and phone number for the successful bidder only.**

Danbert Inc.
8077 Memorial Dr.
Plain City, Oh 43064
Matt Lemon, President (614) 873-4677

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Installation of approximately 4500 ft. of 6" and 2000 ft. of 12" water lines and appurtenances and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

All work shall be completed within 270 calendar days after the date of the Notice to Proceed.

7. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$1,059,407.09 – construction contract with Danbert, Inc.

\$ 256,835.00- for inspection by Div. of Design and Construction (Inspection section)

\$1,316,242.09- Total amount to be legislated