

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
A. Cyrus Concrete Construction, Inc.	20-3376055 / 10/16/2015	Delaware / OH	MAJ
B. Legg & Davis Construction, Inc.	31-0737531 / 01/23/2014	Columbus / OH	MAJ
C. McDaniels Construction Corp. Inc.	31-1145406 / 04/19/2014	Columbus / OH	M1A
D. The Righter Company, Inc.	31-0889208 / 01/07/2015	Columbus / OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**
Competitive Bid

3. **List the ranking and order of all bidders.**

1. Cyrus Concrete Construction, Inc.
2. Legg & Davis Construction, Inc.
3. McDaniels Construction Corp. Inc.
4. The Righter Co., Inc.

4. **Complete address, contact name and phone number for the successful bidder only.**

Cyrus Concrete Construction, Inc., 2322 Buttermilk Hill Rd., Delaware, OH 43015
Amy E. Cyrus, (740) 595-9680

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The work consists of providing a new concrete apron (+/- 12,000 sf base bid) including asphalt pavement and aggregate base removal, earth excavation, aggregate base placement and compaction and concrete apron placement and other such work as may be necessary to complete the contract in accordance with the plans and specifications set forth in the Bid Submittal Documents.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 150 days from the date that a Notice To Proceed (NTP) is given by the City.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

The new concrete apron will replace the existing asphalt apron, which is in poor condition due the heavy vehicle traffic it is subjected to. The concrete apron will provide a longer useful life, reducing the economic impact of more frequent replacement of an asphalt apron. No community outreach factors are considered for this project.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$196,568.46, including a 10% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$196,568.46
Future Anticipated Needs	\$ 0.00
CONTRACT TOTAL	\$196,568.46

9. Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>Status</u>
No Subcontractors identified in Bid.		

10. Scope of work for each subcontractor and their estimate of dollar value to be paid.

No Subcontractors identified in Bid.

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.

Updated as of 4-10-10