

**Information to be included in all Legislation authorizing entering into a Contract:**

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Arcadis, U.S.	57-0373224 – 5/18/2019	Columbus, OH	MAJ
Burgess & Niple	31-0885550 –	Columbus, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

RFP

3. **List the ranking and order of all bidders.**

1. Arcadis, U.S.
2. Burgess & Niple

4. **Complete address, contact name and phone number for the successful bidder only.**

Arcadis, U.S.  
100 E. Campus View Blvd.  
Columbus, OH 43235  
Cosmo Bertino, Project Manager, Ph: (614) 985-9100 Fax: (614) 985-9170

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

This project is one of three projects to provide the Chemically Enhanced Primary Treatment (CEPT) project at the Southerly Wastewater Treatment Plant (SWWTP), as approved by the Ohio EPA. The CEPT facilities provide additional plant capacity to treat wet weather flows in excess of 330 MGD.

This project will focus on upgrades and modifications to provide new clarifiers, sludge handling facilities and chemical feed facilities. This is a contract for professional engineering design services and services during construction (Design Professional, or “DP” services). This phase of this contract will consist of Engineering Services During Construction for the SWWTP CEPT, Clarification. Detailed Design and Bidding has been completed.

The actual emplacement of the work will be by construction contract. This engineering contract provides detailed design and bidding assistance, along with construction-phase engineering, start-up and commissioning assistance, and record documentation preparation. Construction Management services are being performed by others.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

The DP will begin after the notice to proceed is given. It is estimated that the Construction and therefore the need for these Engineering Services During Construction will begin in August of 2017.

The overall contract duration, from initiation of Preliminary Design services, through this Detailed Design Phase, to completion of Services During Construction, is estimated to be 72 months. Arcadis’s services will continue beyond completion of construction to provide “as-built” record drawings of the constructed facilities.

**7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This project will capture and treat wet weather flows in excess of the current plant capacity. Without this improvement, these wastewater flows would be conveyed, untreated, to the river. The addition of this treatment will remove solids from and disinfect the wastewater, which will provide protection of and benefit to the receiving waters.

Public informational meetings are not anticipated for this project, all proposed work should be within the boundaries of the wastewater treatment facility. Regulatory agencies will be notified of the proposed work as appropriate.

**8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

This contract is proposed to be entered into for an amount of \$3,380,518.00 that is estimated to be sufficient to complete the work included in the scope of services. Following is an estimate of costs for the contract:

Original Contract	\$ 1,857,000.00
Modification No. 1	\$ 3,118,000.00
Current Modification No. 2	\$ 3,380,518.00
CURRENT PROPOSED TOTAL	\$ 8,355,518.00

**9. Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>Status</u>
See attached Subcontractor Work Identification Form,	June xx, 2017.	

**10. Scope of work for each subcontractor and their estimate of dollar value to be paid.**

See attached Subcontractor Work Identification Form, June xx, 2017.