

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

| <u>Name</u> | <u>C.C. No./Exp. Date</u> | <u>City/State</u> | <u>Status</u> |
|--------------------------------|---------------------------|-------------------|---------------|
| Resource International, Inc. | 31-0669793 – 5/20/16 | Columbus, Ohio | FBE |
| Korda/Nemeth Engineering, Inc. | 31-0922991 – 7/17/15 | Columbus, Ohio | MAJ |
| RA Consultants, LLC | 20-0654077 – 6/5/15 | Columbus, Ohio | MAJ |

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**

Requests for Proposals (RFP's) were received October 3, 2014.

3. **List the ranking and order of all bidders.**

1. Resource International, Inc.
2. (tie) Korda /Nemeth Engineering, Inc.
3. (tie) RA Consultants, LLC

4. **Complete address, contact name and phone number for the successful bidder only.**

Resource International, Inc.
6350 Presidential Gateway
Columbus, Ohio 43231
Perry Payne, P.E., Project Manager, (614) 823-4949, perryyp@resourceinternational.com

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The purpose of this project is to construct necessary improvements to the water distribution system in the Shattuck Avenue Area. The improvements identified in the scope of work will replace or rehabilitate water lines that have high break histories and require frequent maintenance. This project includes replacing or rehabilitating approximately 16,375 linear feet of 8-inch and 12-inch and water lines within the project area.

The streets include Shattuck Avenue, Clearview Ave, Highland Dr., Afton Rd., Bernard Rd., Caniff Rd., Caniff Pl., Caniff Ct., Sunny Hill Dr., and Kenny Road. The work is located in planning area 9, West Olentangy. These streets are located in the residential area west of Riverside Methodist Hospital.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

The duration of the design phase for this project is 12 months. Part of the Engineer's contract is to provide Record Drawings after the construction of this project. Therefore, the Contract completion date cannot be determined at this time

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

The goal of this project is to replace or rehabilitate the existing 8-inch and 12-inch water lines that have a high break frequency. Replacement of these water lines will decrease

burden on water maintenance operations and provide better water service to area customers. The new lines constructed under this project should eliminate the pattern of frequent water line breaks and reduce water loss.

The Neighborhood Liaison(s) will be contacted and informed of this project during the design phase. Further community outreach may result through the Neighborhood Liaison Program.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**
\$198,056.80