

**Information to be included in all Legislation authorizing  
Entering into Contracts:**

The names of all companies bidding or submitting an RFP or RFSQ

**Vaughn Industries, LLC**

The location by City and State of all companies bidding or submitting an RFP or RFSQ

**Carey, Ohio**

The status, Majority, MBE or FBE, of all companies bidding or submitting an RFP or RFSQ

**Majority**

A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

**This contract shall include all labor, equipment and material required to bring all of DOE's facilities up to the revised U.S. EPA mandate for the Clear Water Act of 1974 Federal Regulations, Title 40, Part 112 for Oil Pollution Prevention.**

**The project involves working in each of the Division's substations with the high voltage bus and equipment energized. Work in all substations except the Dublin Avenue Substation and Southerly Substation shall include only oil spill prevention around transformers and other equipment requiring containment. In Dublin Avenue and Southerly Substations the 69kv and 138kv Oil Circuit Breakers are being replace with new 69kv and 138kv SF6 gas filled breakers. Using gas filled breakers eliminates the need for oil spill prevention around these breakers.**

**The Dublin Avenue Substation also includes the installation of a new control cable trench and underground primary duct system within the substation to avoid future rework of the containment system.**

A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

<b>June, 2005</b>	<b>Legislation to City Council – emergency</b>
<b>July 14, 2005</b>	<b>Preconstruction Meeting and contract start date</b>
<b>February 18, 2006</b>	<b>SPCC containment completion date</b>
<b>May 31, 2006</b>	<b>Projected contract completion date</b>

An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

**The amount bid of \$1,233,005.13 is more than the budget can support at this time, therefore, the division recommends an award of \$624,998.70, that excludes Item No. 10, Control Building. Temporary measures will be used in lieu of a new control building so that the project will not be delayed. This item will be re-bid in the future.**