

Steege, Jerry K.

From: Kelsey, Mark
Sent: Friday, June 11, 2010 4:46 PM
To: Cofield, Alex A.
Cc: Murphy, Thomas J. (Transportation); Beaver, Michael E.; Miller Jr, Richard A.; Austin, Patti A.; Bauman, Max A; Beck, David H. (Transportation); Beckman, Amber M.; Bell, Timothy A.; Blackford, Megan D.; Bowman, Randall; Figley, Russ U.; Giffin, Benjamin M.; Lewis, William A.; McGuinness, Rory O.; Poindexter, Kaelyn C.; Roberts, Doug; Robinson, Valuise E.; Rundio, Ted; Steege, Jerry K.; Stephens, Thomas H.; Tilton, Rick C.; Yates, Frederick J.; Zahran, Hassan Y.
Subject: Re: RECOMMENDATION: City Bridge Rehabilitation - Sylvan Avenue (Mayor's Emergency)

I approve of the recommended contractor for award
Mark Kelsey sent from my blackberry

From: Cofield, Alex A.
To: Kelsey, Mark
Cc: Murphy, Thomas J. (Transportation); Beaver, Michael E.; Miller Jr, Richard A.; Austin, Patti A.; Bauman, Max A; Beck, David H. (Transportation); Beckman, Amber M.; Bell, Timothy A.; Blackford, Megan D.; Bowman, Randall; Cofield, Alex A.; Figley, Russ U.; Giffin, Benjamin M.; Lewis, William A.; McGuinness, Rory O.; Poindexter, Kaelyn C.; Roberts, Doug; Robinson, Valuise E.; Rundio, Ted; Steege, Jerry K.; Stephens, Thomas H.; Tilton, Rick C.; Yates, Frederick J.; Zahran, Hassan Y.
Sent: Fri Jun 11 15:14:43 2010
Subject: RECOMMENDATION: City Bridge Rehabilitation - Sylvan Avenue (Mayor's Emergency)

TO: Mark Kelsey
Director of Public Service

FROM: Alex Cofield
Capital Fiscal Manager

PROJECT: City Bridge Rehabilitation – Sylvan Avenue (Mayor's Emergency)

CIP No.: 530301-100008

DATE: June 11, 2010

This memorandum is a recommendation for construction contractor selection and processing the construction legislation for the City Bridge Rehabilitation – Sylvan Avenue project.

Project Scope: Bridge replacement with a three sided box culvert.

Fiscal Impact: Source of funds are SIT/2010 Bonds

Schedule: Bids were opened June 10, 2010; estimated Council date is July 12, 2010; estimated NTP date is June 23, 2010. The contract length is 90 days from the date of the Notice to Proceed. This is DPS Type B Mayor's Emergency.

Engineer's Estimate: \$342,314.71

Bidding Information:

Bidder Bid Amount

Conie Construction \$338,765.35

The Righter Co., Inc. \$381,174.81

John Eramo & Sons \$396,705.10

Complete General \$396,971.18

Contract Compliance Information:

Status Company CC Number MBE/FBE/

Majority Percentage Active?

y/n Expiration Date Type of Work

Prime Conie Construction 310800904 Majority 86.00% y 11/10/10 Bridge Replacement

Sub 1 Chemcote, Inc. 311145593 Majority 8.00% y 6/8/12 Asphalt

Sub 2 Paul Peterson 314404549 Majority 6.00% y 3/26/11 Guardrail and Misc. Items

Prime The Righter Co., Inc. 310889208 Majority 89.00% y 4/7/11 Bridge Replacement

Sub 1 Paul Peterson 314404549 Majority 5.00% y 6/8/12 Guardrail, waterproofing, bridge railing

Sub 2 Strawser Paving Co., Inc. 314412354 Majority 6.00% y 2/6/11 Pavement planing, asphalt paving

Prime John Eramo & Sons, Inc. 310724866 Majority 87.00% y 2/5/12 Bridge Replacement

Sub 1 McCoy Piping Serv. Dba McCoy Excavating Co., Inc. 310962456 Majority 2.00% y 6/11/11 Linstops

Sub 2 EMH&T dba Evans, Mechwart, Hambleton & Tilton, Inc. 310685594 Majority 1.00% y 9/21/11 Construction staking

Sub 3 M.P. Dory Company 311115885 Majority 4.00% y 12/18/11 Guardrail, railing

Sub 4 Strawser Paving Co., Inc. 314412354 Majority 6.00% y 2/6/11 Asphalt

Prime Complete General 314366382 Majority 87.50% y 12/15/11 Bridge Replacement

Sub 1 Saunders Trucking dba Robert O. Saunders 310715339 MBE 5.00% y 5/5/11 Trucking Dirt

Sub 2 Bakarr Enterprises 311258969 MBE 1.50% y 4/24/11 Trucking Aggregated

Sub 3 Paul Peterson 314404549 Majority 6.00% y 6/8/12 Guardrail and waterproofing

Recommendation:

With reference to bids received on June 10, 2010, I wish to make the following recommendation for the subject improvement:

Award is made to the lowest responsive and responsible and best bidder, Conie Construction, for their bid of \$338,765.35, which is \$3,549.36 under the Engineer's estimate of \$342,314.71

Please respond to this e-mail indicating approval of the recommended contractor – Conie Construction – or approval of another contractor. If you approve another contractor please provide an explanation.

Emergency Action:

Emergency action is necessary to allow for timely execution of this contract and construction to protect the safety and welfare of the public.

Alex Cofield

Capital Fiscal Manager

Office of Support Services

Department of Public Service

City of Columbus

109 N. Front St. - Ground Floor

Columbus, OH 43215

p - (614) 645-1557

f - (614) 645-7549

aacofield@columbus.gov



please don't print this e-mail unless you really need to do so.