

**Information to be included in all Legislation authorizing entering into a Contract:**

- 1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<b><u>Name</u></b>	<b><u>C.C. No./Exp. Date</u></b>	<b><u>City/State</u></b>	<b><u>Status</u></b>
E. P. Ferris & Associates, Inc.	31-1194974 – 10/5/11	Columbus/Ohio	MAJ
Floyd Browne Group	34-1579860 – 12/22/11	Columbus/Ohio	MAJ
Korda/Nemeth Engineering, Inc.	31-0922991 – 8/26/11	Columbus/Ohio	MAJ

- 2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**  
RFSQ's were received April 30, 2010 and RFP's were received December 3, 2010.

- 3. List the ranking and order of all bidders.**

Korda/Nemeth Engineering, Inc.	88
Floyd Browne Group	82
E. P. Ferris & Associates, Inc.	70

- 4. Complete address, contact name and phone number for the successful bidder only.**

Korda/Nemeth Engineering, Inc.  
1650 Watermark Drive, Suite 200  
Columbus, Ohio 43215  
John Panovsky, P.E. (614) 487-1650

- 5. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The purpose of this project is to construct necessary improvements to the water distribution system in the Kinnear Road Area. The improvements identified in the scope of work will replace mains that have high break histories and require frequent maintenance. This project includes nine individual sites located at Kinnear Road, Gerrard Avenue, Hess Boulevard, Eleventh Avenue, Sells Avenue, Chambers Road, Kenny Road, Chesapeake Avenue, Sixth Avenue for a total of approximately 1,900 feet of 12-inch diameter water line, 3,700 feet of 8-inch diameter water line, and approximately 6,300 feet of 6-inch diameter water line.

- 6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

The duration of the design phase for this project is 18 months. Part of the Engineer's contract is to provide Record Drawings after the construction of this project. Therefore the Contract completion date can not be determined at this time.

- 7. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$163,525.00