

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
EMH&T, Inc.	31-0685594 / 9/22/13	Columbus, OH	MAJ
AEC.	31-1612308 / 6/21/14	Columbus, OH	FBE
CCI	31-1048371 / 8/22/14	Columbus, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**
RFP

3. **List the ranking and order of all bidders.**

1. EMH&T, Inc.
2. AEC.
3. CCI

4. **Complete address, contact name and phone number for the successful bidder only.**

EMH&T, Inc.
Jason Smallwood, PE, Project Manager
5500 New Albany Road
New Albany, Ohio 43054
(614)-775-4564

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The purpose of this project is to prepare the detailed design of overhead alleys lighting for South Linden area. This includes, but is not limited to field survey, drawings and specifications, easements, bid documents, engineering response, during construction, and the preparation of record plan drawings. The improvements identified in the scope of work will add lighting to the alleys between I-71 and Cleveland Avenue, from Hudson to 11th avenue.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

The duration of the design phase for this project is approximately 10 months. Part of the Engineer's scope of work is to provide record drawings after the construction of this project. Therefore the contract completion date can not be determined at this time.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

The goal of this project is to provide additional alley lighting to the alleys between I-71 and Cleveland Avenue, from Hudson to 11th avenue. This will allow for additional visibility in the area, along with possibly deterring crime. The Neighborhood Liaison(s) will be contacted and informed of this project during the design phase. Further community outreach may result through the Neighborhood Liaison Program.

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

\$166,616.19

9. Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>Status</u>
WM Engineering	30-1409153 / 9/23/13	MAJ

10. Scope of work for each subcontractor and their estimate of dollar value to be paid.

WM Engineering . will be performing a review of the lighting plans that EMH & T prepares to ensure they conform to the standards of the Columbus Division of Power. Resource International's fee for surveying is \$3500.00.

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.

Updated as of 4-10-10