

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/Status</u>	<u>Status</u>
Conie Construction Co.	31-0800904 - 11/16/12	Columbus, OH	MAJ
Underground Utilities, Inc.	34-1248942 - 9/22/13	Monroeville, OH	MAJ
John Eramo & Sons, Inc.	31-0724866 - 2/5/12	Hilliard, OH	MAJ
Darby Creek Excavating, Inc.	31-1345111 - 3/5/12	Circleville, OH	MAJ
Danbert, Inc.	31-1029004 - 8/26/12	Plain City, OH	MAJ
George J. Igel & Co.	31-4214570 - 2/22/13	Columbus, OH	MAJ
Fields Excavating, Inc.	31-1451322 - 1/14/13	Kitts Hill, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal competitive bids were opened on November 9, 2011.

3. **List the ranking and order of all bidders.**

1. Conie Construction Co.	\$2,030,919.00
2. Underground Utilities, Inc.	\$2,072,741.00
3. John Eramo & Sons, Inc.	\$2,087,519.83
4. Darby Creek Excavating, Inc.	\$2,094,071.05
5. Danbert, Inc.	\$2,152,560.19
6. George J. Igel & Co.	\$2,316,622.22
7. Fields Excavating, Inc.	\$2,696,339.36

4. **Complete address, contact name and phone number for the successful bidder only.**

Conie Construction Co.
1340 Windsor Ave.
Columbus, Ohio 43211
Craig Conie, President (614) 291-5931

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Installation and rehabilitation of approximately 9,000 linear feet of 6-inch and 8-inch water lines.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Work under this contract shall be completed within 210 calendar days after the NTP is issued.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

The goal of this project is to replace or rehabilitate water lines that have a high break frequency and, in some cases, increase the size of currently under-sized water lines. Replacement of these water lines and will decrease burden on water maintenance operations. The new lines constructed under this project should eliminate the pattern of frequent water line breaks and improve Department revenue through reducing unbilled water loss.

The Neighborhood Liaison(s) will be contacted and informed of this project during the design phase. Further community outreach may result through the Neighborhood Liaison Program.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$2,030,919.00 – construction contract with Conie Construction Co.

\$297,663.00 – Inspection by DPS

\$2,328,582.00