

Steege, Jerry K.

From: Kelsey, Mark
Sent: Monday, April 25, 2011 1:16 PM
To: Cofield, Alex A.; Atkinson, Jennifer L.; Austin, Patti A.; Bauman, Max A; Bell, Timothy A.; Bowman, Randall; Cordetti, Steven R.; Crabill, Melanie J.; Figley, Russ U.; Gallagher, Jennifer L.; Giffin, Benjamin M.; Johnson, Daniel L.; Lewis, William A.; McGuiness, Rory O.; Miller Jr, Richard A.; O'Callaghan, Timothy L.; Poindexter, Kaelyn C.; Roberts, Doug; Robinson, Valuise E.; Rundio, Ted; Steege, Jerry K.; Stephens, Thomas H.; Tilton, Rick C.; Zahran, Hassan Y.
Subject: Re: RECOMMENDATION: Roadway Improvements - Noe-Bixby Road Rehabilitation and Slope Stabilization

I approve of the recommended contractor for award
Mark Kelsey sent from my blackberry

From: Cofield, Alex A.
To: Atkinson, Jennifer L.; Austin, Patti A.; Bauman, Max A; Bell, Timothy A.; Bowman, Randall; Cofield, Alex A.; Cordetti, Steven R.; Crabill, Melanie J.; Figley, Russ U.; Gallagher, Jennifer L.; Giffin, Benjamin M.; Johnson, Daniel L.; Kelsey, Mark; Lewis, William A.; McGuiness, Rory O.; Miller Jr, Richard A.; O'Callaghan, Timothy L.; Poindexter, Kaelyn C.; Roberts, Doug; Robinson, Valuise E.; Rundio, Ted; Steege, Jerry K.; Stephens, Thomas H.; Tilton, Rick C.; Zahran, Hassan Y.
Cc: Robinson, Valuise E.
Sent: Mon Apr 25 11:20:36 2011
Subject: RECOMMENDATION: Roadway Improvements - Noe-Bixby Road Rehabilitation and Slope Stabilization

TO: Mark Kelsey
Director of Public Service

FROM: Alex Cofield
Capital Fiscal Manager

PROJECT: Roadway Improvements – Noe-Bixby Road Rehabilitation and Slope Stabilization

CIP No.: 530161-100102

DATE: April 25, 2011

This memorandum is a recommendation for construction contractor selection, Mayor's Emergency request, and processing the construction legislation for the Roadway Improvements – Noe-Bixby Road Rehabilitation and Slope Stabilization project.

Project Scope:

This project consists of emergency rehabilitation to the roadway and stabilization of the adjacent slope to Big Walnut Creek. Also included will be the installation of a curb and gutter section, storm sewer and other such work as may be necessary to complete the contract in accordance with the plans and specifications set forth in the Bid Submittal Documents.

Fiscal Impact: Source of funds is 2011 SIT Certification which will be repaid through the Bonds Fund sale.

Planned funding amount is: \$300,000.00

Engineer's estimate + inspection are: \$285,753.84

Low bid amount + inspection (15%) are: \$335,251.68

Difference between planned funding amount and bid amount is: \$35,251.68 over planned funding amount.

Schedule: Bids were opened April 22, 2011; estimated Mayor's Emergency Letter to the Mayor April 27, 2011; estimated Council date is May 16, 2011; estimated NTP date is June 6, 2011. The contract length is 30 calendar days from the date of the Notice to Proceed.

Engineer's Estimate: \$248,481.60

Bidding Information:

<u>Bidder</u>	<u>Bid Amount</u>
Double Z Construction Co.	\$291,523.20
Complete General Construction Co	\$311,744.64
George J Igel & Co., Inc.	\$356,277.60

Contract Compliance Information:

Status Company CC Number MBE/FBE/

Majority Percentage Active?

y/n Expiration Date Type of Work

Prime Double Z Construction Co.	311788042	MAJ	73.20%	Y	12/2/12	Construction
Hurt's Trucking	311365210	MBE	10.30%	Y	4/20/12	Hauling
M.P. Dory	311115885	MAJ	3.50%	Y	12/18/11	Guardrail
McMillen Paving	311172807	MAJ	9.50%	Y	10/6/12	Paving
Newcomer Concrete Services	341302197	MAJ	3.50%	Y	1/13/13	Curb/Gutter
Prime Complete General Construction Co.	314366382	MAJ	90.00%	Y	12/15/11	Construction
Bakaar Enterprises, Inc.	311258969	MBE	5.00%	Y	4/24/11	Hauling
Paul Peterson Company	314404549	MAJ	5.00%	N	3/27/11	Guardrail
Prime George J Igel & Co., Inc.	314214570	MAJ	88.00%	Y	2/22/13	Construction
Complete Clearing Inc.	311442642	MAJ	1.00%	Y	1/14/13	Clearing
Decker Construction Co.	310983557	MAJ	9.00%	Y	10/20/11	Paving
M.P. Dory	311115885	MAJ	2.00%	Y	12/18/11	Guardrail

Recommendation:

With reference to bids received on April 22, 2011, I wish to make the following recommendation for the subject improvement:

Award is made to the lowest responsive and responsible and best bidder, Double Z Construction, for their bid of \$291,523.20, which is \$43,041.60 over the Engineer's estimate of \$248,481.60.

Double Z Construction did complete the Construction Contract Subcontractor Report. All four sub-contractors contacted were chosen to be subcontractors on the project.

Please respond to this e-mail indicating approval of the recommended contractor – Double Z Construction – or approval of another contractor. If you approve another contractor please provide an explanation.

Emergency Action:

Emergency action is necessary to allow for timely execution of this contract and construction to protect the safety and welfare of the public.

Alex Cofield

Capital Fiscal Manager

City of Columbus

Department of Public Service

Office of Support Services

109 N. Front St. Ground Floor

Columbus, Ohio 43215

phone (614) 645-1557

fax (614) 645-7549

aacofield@columbus.gov