

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Ohio Basement Authority	38-3823702 02/24/18 015314	MAJ Blacklick, Ohio	
Elite Excavating of Ohio	20-1643186 08/17/18 001064	MAJ Ontario, Ohio	
John Eramo & Sons	31-0724866 10/20/17 004251	MAJ Hilliard, Ohio	

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Competitive Bid

3. **List the ranking and order of all bidders.**

1. Ohio Basement Authority = \$1,339,269.51
2. Elite Excavating Co. of Ohio = \$1,509,319.20
3. John Eramo & Sons = \$2,038,251.60

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Ohio Basement Authority
911 Stelzer Road
Columbus, Ohio 43219

Contact: Justin Tise
Ph: (614) 239-0100
Email: jtise@ohiobasementauthority.com

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

This project consists of installation of up to 11,000-feet of 3-inch downspout drain pipes, and investigation and inspection of over 250 existing downspout leaders in 50 single-family homes; installation of approximately 2,000 feet of 6-inch sanitary lateral CIPP in 50 single-family homes; various surface restoration quantities, and other such work as may be necessary to complete the contract. The project is in the Clintonville Planning area.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Work is to be completed within 180 calendar days after the effective date of the Notice to Proceed.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

Project will construct stormwater facilities that will capture and treat runoff generated by infiltration and inflow remediation efforts as part of the City of Columbus' Blueprint initiative.

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The bid amount and proposed award amount is \$1,339,269.51, including a 20% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$1,339,269.51
Future Anticipated Needs	\$ 0.00
CONTRACT TOTAL	\$1,339,269.51

9. Subconsultant information

N/A