

Project Name: Dyer/Lazar HSTS Elimination

Project Number: 650895-100002

City Project Manager: Jehan Alkhayri, PE

PM Phone #: 614-645-5423

Prime Contractor/Consultant: E.P. Ferris and Associates, Inc.

Cont

| | Name / Address | Prime or Sub |
|---|---|---------------------|
| 1 | E.P. Ferris and Associates, Inc. 880 King Avenue Columbus, OH 43212 | Prime |
| 2 | Stantec Consulting Services, Inc. 1500 Lake Shore Drive, Suite 100 Columbus, Ohio 43204 | Sub |
| 3 | CTL Engineering, Inc. 2860 Fisher Road Columbus, OH 43204 | Sub |
| 4 | Resource International, Inc. 6350 Presidential Gateway Columbus, Ohio 43231 | Sub |
| 5 | Lanham Engineering, LLC 2421 Reginald Ct Powell, OH 43065 | Sub |
| 6 | RAMA Consulting, Inc. 897 E. 11th Ave. Columbus, Ohio 43211 | Sub |
| 7 | | |
| 8 | | |

DPU Fiscal Revised 8/9/2016

| | |
|-------------------------------|--|
| | |
| | |
| Ordinance #: 0950-2018 | |

Contractor and Subcontractor CCCN, Scope, and Funding Summary

| Contact Information | C.C.# / Expires | DAX Vendor # | Firm Type |
|---|--------------------------|---------------------|------------------|
| Matthew Ferris, PE, PS 614-299-2999 | 31-1194974 (5/12/19) | 004823 | Major |
| Mark Hudak, PE, ENV SP 614-485-5043 | 11-2157170 (9/7/19) | 000462 | Major |
| Joe Grani, PE 614-276-8123 | 31-0680767 (8/3/18) | 004209 | AS1 |
| Jonathan Sterenberg, PE 614-797-9371 | 31-0669793 (1/25/20) | 004197 | FBE |
| Joy Lanham, PE, PTOE 614-216-0448 | 46-1240018 (11/28/19) | 008525 | FBE |
| Maura Maher, MBA 614-245-0451 | 20-4647970 (1/6/19) | 001370 | MBE |
| | | | |
| | | | |

Approved:

Date:

| | |
|--|--|
| | |
|--|--|

| | |
|--|-----------------------|
| Dept. of Public Utilities | Date: 03/23/18 |
| Division: Sewerage & Drainage | |
| Contract Amt or Mod (\$): | |
| \$473,592.68 | |
| Contract Duration: 12 Months + If-A | |

| |
|--|
| |
|--|

| Contract or Mod Scope | Contract or Mod Amount & % |
|--|---------------------------------------|
| Project Management, Field Surveys, Easements (if-authorized), Draft, Revised, and Final Const. Plans, Services During Const. | \$ 294,162.85 62.1% |
| Existing Information Review, Hydrologic and Hydraulic Analysis, Preliminary and Final Design Reports | \$ 109,759.73 23.2% |
| Geotechnical Investigation (if-authorized) | \$ 24,618.39 5.2% |
| Subsurface Utility Engineering | \$ 21,671.22 4.6% |
| Maintenance of Traffic Designs and Plan Development | \$ 6,827.71 1.4% |
| Community Interaction Program Services, Public Meeting Management | \$ 16,552.78 3.5% |
| | |
| | |

| | |
|---|----------------------|
| TOTAL CONTRACT or Mod AMOUNT | \$ 473,592.68 |
| Total Percentage | 100.0% |