

**Information to be included in all Legislation authorizing entering into a Contract:**

**1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<b><u>Name</u></b>	<b><u>C.C. No./Exp. Date</u></b>	<b><u>City/Status</u></b>	<b><u>Status</u></b>
Kenmore Construction Co., Inc.	34-0802152 – 8/13/13	Columbus, OH	MAJ
Darby Creek Excavating, Inc.	31-1345111 – 2/16/14	Circleville, OH	MAJ
Conie Construction Co.	31-0800904 – 10/9/14	Columbus, OH	MAJ
John Eramo & Sons, Inc.	31-0724866 – 1/31/14	Hilliard, OH	MAJ
Columbus Asphalt Paving	31-0857095 – 1/5/14	Gahanna, OH	MAJ
McDaniel’s Construction Corp.	31-1145406 – 4/19/14	Columbus, OH	MBE
George J. Igel & Co., Inc.	31-4214570 – 2/22/13	Columbus, OH	MAJ
Shelly & Sands, Inc.	31-4351261 – 1/23/14	Columbus, OH	MAJ
Elite Excavating Co. of Ohio	20-1643186 – 11/5/14	Mansfield, OH	MAJ
Fields Excavating, Inc.	31-1451322 – 11/28/14	Kitts Hill, OH	MAJ
Nickolas Savko & Sons, Inc.	31-0907362 – 4/26/14	Columbus, OH	MAJ
Trucco Construction Co., Inc.	31-1293605 – 6/24/14	Delaware, OH	MAJ

**2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal competitive bids were opened on November 28, 2012.

**3. List the ranking and order of all bidders.**

1. Kenmore Construction Co., Inc.	\$2,147,043.91
2. Darby Creek Excavating, Inc.	\$2,272,044.35
3. Conie Construction Co.	\$2,461,739.50
4. John Eramo & Sons, Inc.	\$2,520,958.00
5. Columbus Asphalt Paving	\$2,532,062.34
6. McDaniel’s Construction Corp.	\$2,548,555.13
7. George J. Igel & Co., Inc.	\$2,937,022.50
8. Shelly & Sands, Inc.	\$3,015,335.90
9. Elite Excavating Co. of Ohio	\$3,024,883.18
10. Fields Excavating, Inc.	\$3,271,268.00
11. Nickolas Savko & Sons, Inc.	\$3,291,629.66
12. Trucco Construction Co., Inc.	\$3,545,601.40

**4. Complete address, contact name and phone number for the successful bidder only.**

Kenmore Construction Co., Inc.  
 808 Frank Rd.  
 Columbus, Ohio 43223  
 William A. Scala, President (330) 762-9373

**5. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Installation of approximately 5,600 feet of 16-inch water line in Main Street, approximately 1,800 feet of 8-inch, 6-inch, and 4-inch water lines for branch water line connections, water service transfers, and fire hydrant installations.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Work under this contract shall be completed within 210 calendar days after the NTP is issued.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This project will reduce cost by reducing system leakage. The Neighborhood Liaison(s) will be contacted and informed of this project during the construction phase. Further community outreach may result through the Neighborhood Liaison Program.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$2,147,043.91 – construction contract with Kenmore Construction Co., Inc.

\*construction inspection to be performed by Prime Engineering, Inc. (separate Ordinance)