

**Information to be included in all Legislation authorizing entering into a Contract:**

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

<b>Name</b>	<b>C.C. No./Exp. Date</b>	<b>City/State</b>	<b>Status</b>
George J. Igel & Company	31-4214570 02/03/2017	Columbus, OH	MAJ
Conie Construction	31-0800904 10/22/2016	Columbus, OH	MAJ
John Eramo & Sons	31-0724866 12/16/2015	Hilliard, OH	MAJ
The Righter Company Inc.	31-0889208 11/13/2016	Columbus, OH	MAJ
Complete General Const.	31-4366382 10/03/2015	Columbus, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**  
Competitive Bid

3. **List the ranking and order of all bidders.**

George J. Igel & Company	31-4214570 02/03/2017	Columbus, OH	MAJ
Conie Construction	31-0800904 10/22/2016	Columbus, OH	MAJ
John Eramo & Sons	31-0724866 12/16/2015	Hilliard, OH	MAJ
The Righter Company Inc.	31-0889208 11/13/2016	Columbus, OH	MAJ
Complete General Const.	31-4366382 10/03/2015	Columbus, OH	MAJ

4. **Complete address, contact name and phone number for the successful bidder only.**

George J. Igel & and Company  
2040 Alum Creek Dr.  
Columbus, OH 43207

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The work for which proposals are invited consists of miscellaneous sanitary and storm sewer structural repairs and installations and emergency work as directed by the Division of Sewerage and Drainage.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 365 days from the date that a Notice To Proceed (NTP) is given by the City. Due to the nature of the contract, the completion date may be extended as funds remain.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This project was initiated to respond to emergency needs and miscellaneous sanitary and storm sewer structural repairs and installations as directed by the Division of Sewerage and Drainage.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$2,193,215.00, including a \$600,000.00 construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$2,193,215.00
Future Anticipated Needs	\$ 0.00
CONTRACT TOTAL	\$2,193,215.00

**9. Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>Status</u>
-------------	---------------------------	---------------

**10. Scope of work for each subcontractor and their estimate of dollar value to be paid.**

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.

Revised Date: 05-23-11