

Ord No.

Information to be included in all Legislation authorizing entering into a Contract:

- 1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Kokosing Construction Company, Inc.			
Kenmore Construction Co., Inc.			
Complete General Construction			
Sunesis Construction Co.			

- 2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**
Construction: Competitive Bid
- 3. List the ranking and order of all bidders.**
 - Kokosing Construction Company, Inc.
 - Kenmore Construction Co., Inc.
 - Complete General Construction
 - Sunesis Construction Co.

- 4. Complete address, contact name, phone number, and e-mail address for the successful bidder only.**
Bart Moody
6235 Westerville Road,
Westerville, OH 43081
(614) 228-1029
bam@kokosing.biz

- 5. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**
This project consists of installing ~2300 ft of 104” sanitary sewer between the Interconnector Junction Chamber and the Scioto River east bank. It also includes rehabilitation of the Interconnector Junction Chamber.
The planning area is Far South.

- 6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

***For construction contracts:**

(not actual dates, completion from NTP – example: 270 days from NTP)

Contract work is required to be completed in a manner acceptable to the City within 300 days from the date that a Notice To Proceed (NTP) is given by the City.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This project is to increase the conveyance capacity of the Interconnector sewer and mitigate sanitary overflow at DSR 95 and water in basement in the Franklinton area. It is a consent order project.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$9,408,487.00, including a 10% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$9,408,487.00
Future Anticipated Needs	\$ 0.00
CONTRACT TOTAL	\$9,408,487.00

9. Subconsultant information

***For engineering agreements:**

Information regarding subconsultants should be submitted on the Subcontractor Work Identification Form Located on the Fiscal Intranet site under “DPU Fiscal Forms” (see link): <http://dpuweb/DPUFiscal/tabid/148/Default.aspx>

This form should have sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR), name, C.C. No./Exp. Date, status, brief Scope of work for each subcontractor, and their estimate of dollar value to be paid.