

From: [Davies, Tracie R.](#)
To: [Crawford, Thomas L.](#)
Cc: [Austin, Patti A.](#); [Bell, Timothy A.](#); [Bowman, Randall](#); [Cordetti, Steven R.](#); [Crabill, Melanie J.](#); [Figley, Russ U.](#); [Giffin, Benjamin M.](#); [Johnson, Daniel L.](#); [Lewis, William A.](#); [Lundine, Mark A.](#); [Miller Jr, Richard A.](#); [O'Callaghan, Timothy L.](#); [Palmer, Tierra L.](#); [Parks, Duane M.](#); [Roberts, Doug](#); [Robinson, Valuise E.](#); [Stephens, Thomas H.](#); [Tilton, Rick C.](#); [Wentzel, Steve J.](#); [Zahran, Hassan Y.](#); [Bauman, Max A](#); [Cofield, Alex A.](#); [Wilfong, Brock A.](#)
Subject: RE: RECOMMENDATION: Resurfacing - 2013 Preventative Surface Treatments - Crack Seal
Date: Thursday, August 01, 2013 6:30:18 PM

Tom,
I approve of the recommended contractor.
Thanks,
Tracie

From: Crawford, Thomas L.
Sent: Wednesday, July 31, 2013 3:00 PM
To: Davies, Tracie R.
Cc: Austin, Patti A.; Bell, Timothy A.; Bowman, Randall; Cordetti, Steven R.; Crabill, Melanie J.; Figley, Russ U.; Giffin, Benjamin M.; Johnson, Daniel L.; Lewis, William A.; Lundine, Mark A.; Miller Jr, Richard A.; O'Callaghan, Timothy L.; Palmer, Tierra L.; Parks, Duane M.; Roberts, Doug; Robinson, Valuise E.; Stephens, Thomas H.; Tilton, Rick C.; Wentzel, Steve J.; Zahran, Hassan Y.; Bauman, Max A; Cofield, Alex A.; Wilfong, Brock A.
Subject: RECOMMENDATION: Resurfacing - 2013 Preventative Surface Treatments - Crack Seal

TO: Tracie Davies
Director of Public Service

FROM: Thomas L. Crawford
Capital Fiscal Manager

PROJECT: Resurfacing – 2013 Preventive Surface Treatments – Crack Seal
CIP No.: 530282-972013

DATE: July 31, 2013

This memorandum is a recommendation for construction contractor selection and processing the construction legislation for the Resurfacing – 2013 Preventive Surface Treatments – Crack Seal project.

Project Scope:

This project consists of: crack sealing one hundred and twenty-five (125) city streets. The work consists of applying crack sealant to the existing pavement, and other such work as may be necessary to complete the contract in accordance with the plans and specifications.

Fiscal Impact: Source of funds is 2013 Department of Public Service bonds.

Engineer's estimate + inspection (10.00%): \$293,906.31

Low bid amount + inspection (10.00%): \$218,303.51

Difference between engineer's estimate and bid amount, including inspection: \$75,602.80

Schedule: Bids were opened July 30, 2013; estimated Council date is September 9, 2013; estimated NTP date is October 2, 2013. The contract has a completion date of May 30, 2014.

Engineer's Estimate: \$267,187.55

Bidding Information:

<u>Bidder</u>	<u>Bid Amount</u>
Strawser Construction Inc.	\$198,457.74

American Pavements, Inc \$222,946.80
 Scodeller Construction, Inc. \$344,035.41

Contract Compliance Information:

Status	Company	CC Number	MBE/FBE/ Majority	Percentage	Active? y/n	Expiration Date	Type of Work
Prime	Strawser Construction Inc.	262688853	MAJ	100.00%	Y	3/23/14	Crack Sealing
Prime	American Pavements, Inc	311409601	MAJ	100.00%	Y	12/6/13	Crack Sealing
Prime	Scodeller Construction, Inc.	382625522	MAJ	100.00%	Y	7/25/15	Crack Sealing

Bid Evaluation:

An evaluation of the proposal documents by Strawser Construction, Inc. has revealed the following anomalies: Strawser Construction did not identify adequate equipment for this project and Strawser Construction also did not identify their top five projects currently in progress. A search of the internet resources does not reveal any anomalies. The referenced anomalies are not considered to be material.

Recommendation:

With reference to bids received on July 30, 2013, I wish to make the following recommendation for the subject improvement:

Award is made to the lowest responsive and responsible and best bidder, Strawser Construction Inc., for their bid of \$198,457.74, which is \$68,729.81 under the Engineer's estimate of \$267,187.55.

Strawser Construction Inc. did not complete the Construction Contract Subcontractor Report. There are no subcontractors on the project.

Please respond to this e-mail indicating approval of the recommended contractor – Strawser Construction Inc. – or approval of another contractor. If you approve another contractor please provide an explanation.

Legislative Action:

Emergency action is requested.

TC

Tom Crawford
Fiscal Manager



DEPARTMENT OF
 PUBLIC SERVICE

109 North Front Street
Columbus, OH 43215
Direct: 614.645.1687
Fax: 614.645.7549
www.columbus.gov