

Blueprint Linden - Oakland Park / Medina Improvements
CIP No's 650870-100702 & 690236-100117 (DOW CT No. 2187)

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Fields Excavating, Inc.	31-1451322 – 7/22/22	Kitts Hill/OH	MAJ
Danbert Inc			
Facemyer Company			
Conie Construction Co.			
Trucco Construction Co., Inc.			
Sunesis Construction Co.			

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**
Competitive bids were received on July 29th, 2020.

3. **List the ranking and order of all bidders.**

1. Fields Excavating, Inc.
2. Danbert Inc
3. Facemyer Company
4. Conie Construction Co.
5. Trucco Construction Co., Inc.
6. Sunesis Construction Co.

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Fields Excavating, Inc.
177 Twp Rd 191
Kitts Hill, OH 45645
Josh Fields, (740) 532-1780 x202, jjf@fields-excavating.com

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

DOSD:

This project consists of constructing bioretention basins/rain gardens within the Right-of-Way and on City owned properties in the Linden area to store and treat stormwater runoff as part of the City of Columbus's Wet Weather Integrated Plan mandated by the Ohio Environmental Protection Agency. No future phases are planned.

DOW:

This project consists of replacing 6" and 8" water lines within the project area.

ORD #1882-2020

Planning Area – 40 - North Linden

6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Contract work is required to be completed in a manner acceptable to the City within 365 days from the date that a Notice To Proceed (NTP) is given by the City.

7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.

This project will capture and treat non-point source stormwater runoff using local contractors in order to improve water quality within the receiving streams. Several public meetings were conducted to incorporate stakeholder input in to the project design.

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The bid amount and proposed award amount is \$3,361,308.31, including 10% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time. However, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$ 3,361,308.31
Future Anticipated Needs	\$ <u>0.00</u>
CONTRACT TOTAL	\$ 3,361,308.31

*Construction Administration / Inspection will be performed by DLZ Ohio, Inc.

**An additional \$2,000.00 will also be encumbered for Davis-Bacon / Prevailing Wage services.