

**Mound District Booster Station 20-Inch Discharge Line, CIP 690451-100001, CT No. 2107**

**Information to be included in all Legislation authorizing entering into a Contract:**

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>DAX #</u>	<u>City/State</u>	<u>Status</u>
John Eramo & Sons, Inc.	31-0724866 – 12/4/19	4251	Hilliard, OH	MAJ
Kenmore Construction Co.	34-0802152 – 8/6/20	6456	Akron, OH	MAJ
Elite Excavating Co. of Ohio	20-1643186 – 2/20/20	1064	Mansfield, OH	MAJ
Shelly & Sands, Inc.	31-4351261 – 3/1/20	6043	Columbus, OH	MAJ
Fields Excavating, Inc.	31-1451322 – 8/29/20	5416	Kitts Hill, OH	MAJ
Complete General Constr.	31-4366382 – 8/31/19	6056	Columbus, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal, competitive bids were opened on May 29, 2019.

3. **List the ranking and order of all bidders.**

1. John Eramo & Sons, Inc.	\$3,013,538.42
2. Kenmore Construction Co.	\$3,147,703.56 (after bid tab correction)
3. Elite Excavating Co. of Ohio	\$3,518,303.10
4. Shelly & Sands, Inc.	\$3,721,640.35
5. Fields Excavating, Inc.	\$4,016,468.15
6. Complete General Constr.	\$4,622,769.43

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

John Eramo & Sons, Inc.  
 3670 Lacon Rd., Hilliard, OH 43026  
 Christopher D. Eramo, VP/CFO, (614) 777-0020, [chris@eramo.com](mailto:chris@eramo.com)

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

This project will construct approximately 4,600 linear feet of 20-inch and 1,100 linear feet of 24-inch water transmission main, and other such work as may be necessary to complete the contract.

The Mound District Booster Station services the “53 – Greater Hilltop” area and includes the following boundaries: Mound St. from Central Ave. to Columbian Ave., and in Columbian Ave. from Mound St. to Sullivant Ave., parallel to the existing water mains.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 365 days from the date that a Notice to Proceed (NTP) is given by the City. The City anticipates issuing a Notice to Proceed in July, 2019.

**ORD #1548-2019**

**7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

The water main is needed to reinforce the existing distribution grid and to improve water service to the area.

**8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$3,013,538.42 including a 15% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$3,013,538.42
Future Anticipated Needs	\$ <u>0.00</u>
CONTRACT TOTAL	\$3,013,538.42

\*Construction Administration / Inspection will be performed by DLZ Ohio, Inc.

\*\*An additional \$2,000.00 will also be encumbered for Davis-Bacon / Prevailing Wage services.