

**Information to be included in all Legislation authorizing entering into a Contract:**

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

<b><u>Name</u></b>	<b><u>C.C. No./Exp. Date</u></b>	<b><u>City/State</u></b>	<b><u>Status</u></b>
S.J. Louis Construction, Inc.	41-1440589 – 7/21/13	Rockville, MN	MAJ
Kokosing Construction Co., Inc.	31-1023518 – 3/3/12	Westerville, OH	MAJ
Kenmore Construction Co.	34-0802152 – 8/3/13	Akron, OH	MAJ
George J. Igel & Co., Inc.	31-4214570 – 2/22/13	Columbus, OH	MAJ
Thalle Construction Co., Inc.	13-1743206 – 2/1/13	Hillsborough, NC	MAJ
Complete General Construction	31-4366382 – 12/15/11	Columbus, OH	MAJ
Reynolds, Inc.	20-3512785 – 5/21/12	Orleans, IN	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**

Formal, competitive bids were opened on September 28, 2011.

3. **List the ranking and order of all bidders.**

1. S.J. Louis Construction, Inc.	\$14,973,898.50
2. Kokosing Construction Co.	\$15,607,240.00
3. Kenmore Construction Co.	\$15,617,926.50
4. George J. Igel & Co., Inc.	\$15,914,552.50
5. Thalle Construction Co., Inc.	\$16,708,120.00
6. Complete General Construction	\$16,909,970.00
7. Reynolds, Inc.	\$17,416,718.00

4. **Complete address, contact name and phone number for the successful bidder only.**

S.J. Louis Construction, Inc.  
1351 Broadway St. W.  
Rockville, MN 56369-0459  
John Pennekamp, Senior Estimator/Project Manager (320) 253-9291

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Installation of a 72" raw water pipeline, installation of valve vaults and valves, electrical equipment, instrumentation and control equipment, conduit and wiring, non-potable hydrants with associated valves and piping, and restoration of county and township roads specified as haul routes.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

The work under this contract shall be completed in a manner acceptable to the City within 590 calendar days after the date of the Notice to Proceed.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

As central Ohio continues to grow, additional water supply sources must be developed. To address the growing needs, three upground reservoirs located near the Scioto River in northwestern Delaware County were recommended in the Water Beyond 2000 study as a way to supplement the water supplies needed to support projected economic development in Franklin County. The R-2 reservoir, the largest of the three recommended reservoirs is currently under construction as Contract 1032-Part I. The Upground Reservoir Raw Water Pump Station (along the Scioto River) that will be used to fill the reservoirs is currently under construction as Contract 1032-Part II. This contract (Contract 1032-Part III) will provide a pipeline to transfer raw water from the Raw Water Pump Station to the R-2 reservoir.

Community Open House events were held on July 13, 2006, October 19, 2006, October 25, 2007 and April, 7, 2011. Multiple Stakeholder briefing meetings were held during the design phase in 2006-2007.

Environmental coordination meetings were held with:

- Ohio Environmental Protection Agency
- Ohio Department of Natural Resources
- Ohio Department of Transportation
- Preservation Parks of Delaware County
- US Army Corps of Engineers
- US Fish and Wildlife Service
- Delaware County Soil & Water Conservation District

Permits from both the Army Corps of Engineers (CWA Section 404 Permit) and Ohio EPA (CWA Section 401 Water Quality Certification) were secured and mitigation requirements negotiated with these entities. Mitigation includes removal of the low-head dam at Prospect, Ohio and development of new wetlands site in western Franklin County.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

At this time, it is not anticipated that any contract modifications will be required for this construction contract. The complete estimated cost for this phase of work is not to exceed \$14,973,898.50. The DP has recommended entering into a construction contract with S.J. Louis Construction, Inc.