

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No.</u>	<u>Exp.Date</u>	<u>City/State</u>	<u>Status</u>
Conie Construction Company	310800904	11/10/2010	Columbus, OH	MAJ
John Eramo & Sons, Inc.	310724866	04/08/2010	Hilliard, OH	MAJ
Complete General Construction Co.	314366382	01/30/2010	Columbus, OH	MAJ
Bale Contracting, Inc.	310996994	05/23/2010	Columbus, OH	FBE

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**
Competitive Bid

3. **List the ranking and order of all bidders.**

\$273,336.89	Conie Construction Company
\$317,150.09	John Eramo & Sons, Inc.
\$321,362.69	Complete General Construction Company
\$626,529.75	Bale Contracting, Inc.

4. **Complete address, contact name and phone number for the successful bidder only.**

Conie Construction Company
1340 Windsor Avenue
Columbus, Ohio 43211
Ph - (614) 291-5931

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The work for which proposals are invited consists of furnishing of all materials, equipment, and labor necessary for the installation and reconnection of approximately 700 feet of 12-inch ductile iron force main by open cut and bore and jack methods, and such other work as may be necessary to complete the contract in accordance with the plans and specifications. Such other work includes, but is not limited to, abandonment of the existing force main within the project limits, disposal of lime sludge within the force main, maintenance of traffic, and restoration of disturbed roadway surfaces and traffic control devices, and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

The work under this contract shall be completed in a manner acceptable to the City within 60 calendar days after the date of the Notice to Proceed. This legislation will be introduced as emergency anticipating a mid-August Notice to Proceed and a mid-October contract completion date.

7. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

At this time it is not anticipated any contract modifications will be required for this construction contract. As with any construction project being performed at an existing

facility, it is possible unanticipated conditions may arise which would require a construction contract modification. The as-bid price is \$273,336.89. Due to the potential for unanticipated problems with the bore and jack work under the intersection of Bethel Road and Olentangy River Road an additional contingency amount of \$20,000 will be added to the bid price. This contingency will be considered Force Account and will be utilized following the requirements for Force Account set forth in the contract documents. At this time the complete estimate for this phase of work is not to exceed \$293,336.89.

8. Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):

<u>Name</u>	<u>C.C. No.</u>	<u>Exp. Date</u>	<u>Status</u>
Chemcote Inc.	311145593	06/17/2010	MAJ
US Utility Contractor Co.	341606689	02/28/2010	FBE
Riley Contracting Inc.	352188337	05/01/2010	MAJ
Paul Peterson Company	310868875	08/12/2009	MAJ
Griffin Pavement Striping, Inc.	311339626	05/29/2010	MAJ

9. Scope of work for each subcontractor and their estimate of dollar value to be paid.

Chemcote Inc.	Asphalt Paving	+/- \$37,000	14%
US Utility Contractor Co.	Signalization	+/- \$14,200	5%
Riley Contracting Inc	Jack & Bore	+/- \$28,500	10%
Paul Peterson Company	Traffic Control	+/- \$9,760	4%
Griffin Pavement Striping, Inc	Striping	+/- \$1,900	1%

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.

Updated as of 4-3-09 (JPM)